City of Scranton

Invitation to Bid

Separate sealed bids will be received by the Office of the City Controller for the City of Scranton, 340 North Washington Avenue, Scranton, Pa. 18503 until Monday, May 3, 2021 at 10:00 A.M. at which time proposals will be opened in City Council Chambers and made available for public viewing at: www.youtube.com/user/electriccitytv570 for the following:

CITY OF SCRANTON

FEMA CATEGORY "A" DEBRIS REMOVAL PROJECT SITE #7-MEADOWBROOK

All bids shall be in accordance with the specifications which may be obtained from the City of Scranton Purchasing Department and which may be had by bona fide bidders. Copies can be obtained from the City of Scranton website at: www.scrantonpa.gov. If you intend to submit a bid, you are required to notify Julie Reed, Purchasing Clerk for the City of Scranton via email at: ireed@scrantonpa.gov. If you fail to notify the Purchasing Clerk of your intent to submit a bid, you will not receive any Addenda or answers to any questions that may be submitted by other bidders.

Proposals will be received and identified by "Fema Category "A" Debris Removal Project Site#7-Meadowbrook". Due to the closure of City Hall, all proposals will be submitted electronically to John Murray, City Controller for the City of Scranton via:

https://www.dropbox.com/request/cGWxmPfU7FgrQsJl5B90 so as to arrive by the date and time specified above. The City will require a PDF document of this proposal.

All proposals <u>must</u> be accompanied by signed Affirmative Action, Certificate of Non-Segregated Facilities, Non-Collusion Affidavit and Disclosure Forms.

There will be a <u>mandatory</u> Pre-Bid Conference on Wednesday, April 21, 2021 at 8:00 A.M. at the Department of Public Works, 101 West Poplar Avenue, Scranton, Pa. 18508 for the purpose of reviewing the project. Only bids from vendors attending the Pre-Bid Conference will be considered. Masks are required.

If you have any questions, please contact Christopher Jenkins, DPW Emergency Management Coordinator at: <u>cienkins@scrantonpa.gov</u>.

Christopher Jenkins

DPW Emergency Management Coordinator

CITY OF SCRANTON FEMA CATEGORY "A" DEBRIS REMOVAL PROJECT SITE #7 – MEADOW BROOK THE CITY OF SCRANTON LACKAWANNA COUNTY

PROPOSAL & CONTRACT (WHEN EXECUTED) (THIS PROPOSAL INCLUDES INSTRUCTIONS TO BIDDERS)

A. DEPOSIT OF PROPOSALS

All Files containing Bid Proposals shall be clearly marked "Attention: Chris Jenkins. Bid Proposal for

City of Scranton

Owner

"Debris Removal Project Site #7 Meadow Brook"

Proposal files will be received on or before: 10:00 A.M. (EST), on Monday,

May 3, 2021 in the electronic drop box address listed in the Bid Advertisement:

- 1. The Contractor proposes to furnish and deliver all materials and to do and perform all work on the following project as more specifically set forth in the Schedule of Prices (Attachment 1), in accordance with specifications on file at <u>LaBella Associates</u>, PC., 1000 Dunham Drive, Suite B, Dunmore, <u>Pennsylvania 18512</u>, as well as the supplements and special requirements contained herein and/or attached hereto.
- 2. If designated as the successful bidder, the Contractor will begin work on the date specified in the Notice to Proceed, or as otherwise provided in the special requirements, and will complete all work on or before September 30, 2021.
- 3. Accompanying this Proposal is a certified check or bid bond in the amount of 10% of the bid made payable to the Owner, as a proposal guarantee which, it is understood, will be forfeited in case the Contractor fails to comply with the requirements of the Proposal.
- 4. The above project includes the following debris removal sites (Refer to attached Plans and Location Maps): Site #7 -259338- Meadow Brook: (Meadow Brook, a Waterway)

		1.2.11,110.0
Proposal of	NAME OF CONTRACTOR	33.00 (\$1.00)
	ADDRESS CONTRACTOR'S CERTIFICATION	

The only person(s) interested in this proposal as principal(s) is (are):
None of the above persons are employee of the Owner.
This Proposal is made without collusion with any other person, firm or corporation.
All plans and specifications referred to above and the site of the work have been examined by the Contractor. The Contractor understands that the quantities indicated herein are approximate and ar subject to change as may be required; and that all work is payable on the basis of the unit prices list on the Schedule of Prices (Attachment 1).
The Contractor will comply with all requirements of the laws and implementing regulations of the Commonwealth of Pennsylvania and the United States relating to human relations, equal opportuni and non-discrimination in employment, and it will pay to workmen employed in the performance of the Contract the wages to which they may be entitled. Refer to Attachment 2 (Prevailing Wage Rat
The Contractor will provide the Owner with a Payment Bond, conditioned on the prompt payment all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Works Contractors' Bond Law of 1967; and an affidavit accepting the provisions of Workmen's Compensation Act of 1915, as amended. Refer to Attachment 3.
Contractor has examined and carefully studied the Bidding Documents, the other related identified in the Bidding Documents, and the following Addenda, receipt of which is he acknowledged.
Addendum No. Addendum Date

- 8. The Contractor must also provide a Certificate of Insurance in the name of the owner for coverage of not less than the following, and shall list LaBella Associates as additional insured:
 - A. <u>Compensation Insurance.</u> Contractor shall maintain during the life of this agreement, adequate workmen's compensation insurance for all its employees employed at the site of the Project, and in case any work is sublet, the City of Scranton shall require the contractor or subcontractor to provide workmen's compensation insurance for the latter's employees.
 - B. Public Liability and Property Damage Insurance. Contractor shall maintain during the life of this Agreement such public liability and property damage insurance and owners protective liability insurance as shall protect it, the City of Scranton and any contractor or subcontractor performing work covered by this Agreement, from claims for damages for personal injury, including wrongful death, as well as from claims for property damages, which may arise from operations under this Agreement, whether such operations be by the Contractor or by any subcontractor or anyone directly or indirectly employed by either of them. The amounts of such insurance shall be as follows:

i. <u>Public Liability Insurance</u>. Public liability insurance in an amount not less than One Million (\$1,000,000.00) Dollars, for injuries and/or for each person and in an amount not less than One Million (\$1,000,000.00) Dollars on

account of any one accident, and property damage insurance in an amount not less than One Million (\$1,000,000.00) Dollars for any one accident, subject to an aggregate of Two Million (\$2,000,000.00) Dollars;

ii. Automobile and Truck Insurance. Automobile and truck insurance, including non-ownership and hired car coverage in an amount of not less than One Million (\$1,000,000.00) Dollars for injuries and/or wrongful death, to any one person and subject to the same limit for each person and in an amount of not less than One Million (\$1,000,000.00) Dollars on account of one accident, and property damage insurance in an amount of not less than One Million (\$1,000,000.00) Dollars on account of one accident, and property damage insurance in an amount of not less than One Million (\$1,000,000.00) Dollars;

FEMA CATEGORY "A" DEBRIS REMOVAL PROJECT SITE #7 – MEADOW BROOK THE CITY OF SCRANTON LACKAWANNA COUNTY

			Contractor
WITNESSED OR ATTESTED	BY:		
		By:	
		✓ white the state of the state	Title (SEAL)
			Title (SEAL)
TO BE EXECUTE	O ONLY IN THE EVENT THE A	ABOVE PROPOSAL IS A	ACCEPTED
	Accepted On:		
		Date	·
		Owner	
ATTESTED BY:			
Title	Ву:		
	<u></u>	(SEAL)	<u></u>

SPECIAL INSTRUCTIONS TO BIDDERS

OWNER: City of Scranton

PROJECT: FEMA Category "A" Debris Removal Project Site #7 – Meadow Brook

All work shall be done as per directed by the Owner and Engineer at the Mandatory Pre-Bid Meeting held on April 21, 2021. Only bidders present at the above Mandatory Pre-Bid Meeting who visited all of the aforementioned sites included within this project shall be allowed to bid. Questions may be asked at the above meeting and/or emailed to abernardi@labellapc.com afterward for answers. No telephone calls with questions will be taken. The Mandatory Pre-Bid Meeting will begin at 8:00 AM at the City of Scranton Department of Public Works Office, 101 West Poplar Avenue, Scranton, PA 18508.

All work and materials shall be in accordance with the Technical Specifications of these Documents.

The successful bidder will be required to provide the Owner with a Payment Bond in the amount of 100% of the amount of the Contract, conditioned on the prompt payment of all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Works Contractor's Bond Law of 1967; and an affidavit accepting the provisions of the Workmen's Compensation Act of 1915, as amended.

Periodic inspections of the work, while in progress, and a final inspection upon completion, will be made by the Engineer and the Owner.

Lines and grades, where necessary, will be set by the Contractor and, if necessary, checked by the Engineer in the field.

The Contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. The Contractor will take affirmative action to insure that applicants are employed and that employees are treated, during employment, without regard to their race, color, religion, sex, or national origin.

All bids shall be made upon forms supplied by the Engineer. The bids must be typewritten or printed legibly in ink.

The Contractor shall provide two (2) copies of all required certifications to the Engineer sufficiently in advance of the construction to afford ample time for review and approval.

A ten percent (10%) retainage of the completed billed work will be held until the Project is completed and accepted by the Owner.

Disposal of excess material shall be considered incidental to construction and included within the other bid items, except where noted.

The Owner reserves the right at its option to waive any informalities, irregularities, defects, errors, or omissions, in any or all proposals and to reject any or all proposals.

The Contractor may submit an application for payment for completed work only. Applications for payment can be submitted on a monthly basis.

REQUEST FOR PROPOSAL

I. GENERAL INFORMATION

A. PURPOSE

This Request for Proposal (RFP) provides interested parties with sufficient information to prepare and submit proposals for consideration by the City of Scranton for the <u>Debris Removal Project Site #7 – Meadow Brook.</u>

B. ISSUING OFFICE

- 1. This Request for Proposal is issued for the City of Scranton Department of Public Works. The issuing department is the sole point of contact for questions pertaining to this Request for Proposal.
- 2. Proposals must be deposited in the On-line Drop Box Address within the Official Bid Advertisement. No mailed, hand-delivered, faxed, or e-mailed proposals will be accepted.
- 3. Proposals will be handled confidentially by the City during the pre-award process.
- 4. The proposal shall be binding for a period of ninety (90) days from the due date for submission.
- 5. The City of Scranton will not be responsible for any expenses incurred by a proposer in connection with this procurement.

II. GENERAL CONDITIONS

- A. No verbal information to bidders will be binding on the City. The written requirements will be considered clear and complete, unless written attention is called to any apparent discrepancies or incompleteness before the opening of the proposals. All alterations to the Request for Proposals will be made in the form of a written communication emailed to all prospective proposers. The communications shall then be considered to be part of the Request for Proposals.
- B. Submission of a proposal will be considered as conclusive evidence of the proposer's complete examination and understanding of the request.
- C. The City of Scranton reserves the right to reject any and all proposals submitted and to request additional information from any Proposer. The City of Scranton reserves the right to waive minor irregularities in the procedures or proposals if it is deemed in the best interests of the City of Scranton. The City may elect, at its sole and absolute discretion, to award a Contract based on the initial proposals, or, to open negotiations, either written or oral, with one or more proposers to address performance, technical, pricing, delivery, or other provisions. If negotiations are opened, the City may elect, at its sole and absolute discretion, to conclude negotiations at any time if it is determined to be in its best interest, or they will be closed upon settlement of all questions and clarifications. Proposals may be rejected and negotiations terminated by the City. The award will be based on the offers submitted, as well as any and all negotiations conducted. The City further reserves the right to reject all proposals and seek new proposals when such procedure is considered to be in the best interest of the City.
- D. The award will be made to that responsive and responsible proposer whose proposal, conforming to requirements of the request, will be most advantageous to the City, price and other factors considered. The award may or may not be made to the firm with the lowest cost.
- E. The City shall have the right, without invalidating the contract, to make additions to or deductions from the items or work covered by the Request for Proposals. In case such deductions or additions are made, an equitable price adjustment shall be made between the City and the Proposer. Any such adjustments in price shall be made in writing.

- F. After notice from the City, the selected proposer will be required to enter into a contract upon receipt of a Notice of Award. If a contract is not executed by the selected proposer, then the City reserves the right to retract the Notice of Award and enter into a contract with another proposer.
- G. Proposals must be in typewritten form. Unsigned proposals will not be accepted. Proposers are expected to examine the content of the request and respond accordingly. Failure to do so will be at the Proposer's risk.
- H. No proposal will be accepted from or contract awarded to any person, firm or corporation that is in arrears or is in default to the City upon any contract, or that is a defaulter, as surety or otherwise, upon any obligation to the City or who had failed to faithfully perform any previous contract with the City.
- I. Unless otherwise specified, all formal proposals submitted shall be binding for ninety (90) calendar days following the bid opening date and may be extended at the agreement of both parties.

J. AUTHORITY

Chris Jenkins (Scranton DPW), as the designee of the Mayor, has the sole responsibility to respond to inquiries regarding the Request for Proposals.

K. COMPLIANCE WITH LAWS

The firm selected shall at all times observe and comply with all laws, ordinances, regulations and codes of the federal, state, City and other local government agencies, which may in any manner affect the performance of the contract. The firm selected shall also maintain any licenses issued by the City and/or its third party, including, but not limited to licenses to perform electrical, plumbing, HVAC, construction, etc. and be in good standing with all City departments and its affiliates. Failure to maintain required licenses and be in good standing may result in bid disqualification and/or voiding of any contract that may result therefrom.

L. CONTRACTOR COMPLIANCE

If applicable, each respondent is required to be in compliance with the City of Scranton local tax requirements. Failure to be in compliance with City of Scranton local tax requirements may result in bid disqualification and/or voiding of any contract that may result therefrom.

M. CONTRACT TERMINATION

A contract may be canceled by the City by giving the respondent written notice of intent to cancel.

N. CONTROLLING LAW

This Request for Proposals is governed by, and will be construed and enforced in accordance with the laws of the Commonwealth of Pennsylvania without regard to any conflict of law provisions.

O. AFFIDAVITS

The following affidavits are required by the City of Scranton:

- Affirmative Action Certificate
- Certificate of Non-Segregated Facilities
- · Non-Collusion Affidavit
- Disclosures by Current Contractors

ATTACHMENTS

Attachment 0	Federal Requirements
Attachment 1	Schedule of Prices & Technical Specifications
Attachment 2	PA Prevailing Wage Rates
Attachment 3	Payment Bonds
Attachment 4	PA DEP Emergency Permit (Pending)
Attachment A	Affirmative Action Certification
Attachment B	Certificate of Non-Segregated Facilities
Attachment C	Non-Collusion Affidavit of Prime Bidder
Attachment D	Disclosures by Current Contractors

Location Map & Site Plans

ATTACHMENT 0 - Federal Requirements

A. EQUAL EMPLOYMENT OPPORTUNITY.

During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, sexual orientation, gender identity, or national origin. The contractor will take affirmative action to ensure the applicants are employed, and that employees are treated during employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or national origin. Such action shall include, but not be limited to the following:

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.

- (2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, sexual orientation, gender identity, or national origin.
- (3) The contractor will not discharge or in any other manner discriminate against any employee or applicant for employment because such employee or applicant has inquired about, discussed, or disclosed the compensation of the employee or applicant or another employee or applicant. This provision shall not apply to instances in which an employee who has access to the compensation information of other employees or applicants as a part of such employee's essential job functions discloses the compensation of such other employees or applicants to individuals who do not otherwise have access to such information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted by the employer, or is consistent with the contractor's legal duty to furnish information.
- (4) The contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union or worker's representatives of

the contractor's commitments under this section, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.

- (5) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.
- (6) The contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the administering agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.
- (7) In the event of the contactor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part and the contractor may be declared ineligible for further Government contracts or federally assisted construction contracts in accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.
- (8) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by rules, regulation, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The contractor will take such action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, including sanctions for noncompliance:

Provided, however, that in the event a contractor becomes involved in , or is threatened with , litigation with a subcontractor or vendor as a result of such direction by the administering agency, the contractor may request the United States to enter into such litigation to protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its own employment practices when it participates in federally assisted construction work: *Provided*, That if the applicant so participating is a state or local government, the above equal opportunity clause is not applicable to any agency, instrumentality or subdivision of such government which does not participate in work on or under the contract.

The applicant agrees that it will cooperate actively with the administering agency and the Secretary of Labor in obtaining the compliance of contractors and subcontractors with the equal opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor, that it will furnish the administering agency and the Secretary of Labor such information as they may require for the supervision of such compliance, and that it will otherwise assist the administering agency in the discharge of the agency's primary responsibility for securing compliance.

The applicant further agrees that it will refrain from entering into any contract or contract modification subject to Executive Order 11246 of September 24, 1965, with a contractor debarred from, or who has not demonstrated eligibility for, Government contracts and federally assisted construction contract pursuant to the Executive Order and will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon contractors and subcontractors by the administering agency or the Secretary of Labor pursuant to Part II, Subpart D of the Executive Order. In addition, the applicant agrees that if it fails or refuses to comply with these undertakings, the administering agency may take any or all of the following actions: Cancel, terminate, or suspend in whole or in part this grant (contract, loan, insurance, guarantee); refrain from extending any further assistance to the applicant under the program with respect to which the failure or refund occurred until satisfactory assurance of future compliance as been received from such applicant; and refer the case to the Department of Justice for appropriate legal proceedings.

B. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT.

Compliance with the Contract Work Hours and Safety Standards Act.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of laborers or

mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

- (2) Violation; liability for unpaid wages; liquated damages. In the event of any violation of the clause set forth in paragraph (b) (1) of this section the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done under contact for the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards employed in violation of the clause set forth in paragraph (b) (1) of this section, in the sum of \$26 for each calendar day on which such individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime wages required by the clause set forth in paragraph (b) (1) of this section.
- (3) Withholding for unpaid wages and liquidated damages. The City of Scranton shall upon its own action or upon written request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph (b) (2) of this section.
- (4) Subcontracts. The contactor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (b) (1) through (4) of this section and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (b) (1) through (4) of this section.

C. CLEAN AIR ACT AND THE FEDERAL WATER POLLUTION CONTROL ACT.

Clean Air Act

- 1. The contactor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.
- 2. The contractor agrees to report each violation to the City of Scranton and understands and agrees that the City of Scranton will, in turn, report each violation as required to assure notification to the Federal Emergency Management Agency, and the appropriate Environmental Protection Agency Regional Office.
- 3. The contractor agrees to include these requirements in each subcontract exceeding \$150,000 financed in whole or in part with Federal assistance provided by FEMA.

Federal Water Pollution Control Act

- The contractor agrees to comply with all applicable standards, orders, or regulations issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.
- 2. The contractor agrees to report each violation to the City of Scranton and understands and agrees that the City of Scranton will, in turn, report each violation as required to assure notification to the Federal Emergency Management Agency, and the appropriate Environmental Protection Agency Regional Office.
- 3. The contractor agrees to include these requirements in each subcontract exceeding \$150,000 financed in whole or in part with Federal assistance provided by FEMA.

D. DEBARMENT AND SUSPENSION.

Suspension and Debarment

1. This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such, the contractor is required to verify that none of the contractor's principals (defined at 2.C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (§ 180.940) or disqualified (§ 180.935).

- 2. The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, and must include a requirement to comply with these regulations in any lower tier covered transaction it enters into.
- 3. The certification is a material representation of fact relied upon by the City of Scranton. If it is later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C. in addition to remedies available to the City of Scranton, the Federal Government may pursue available remedies, including but not limited to suspension and/or debarment.
- 4. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may arise from this offer. The bidder or proposer further agrees to include a provision requiring such compliance in its lower tier covered transactions.

E. BYRD ANTI-LOBBING AMENDMENT.

Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended)

Contractors who apply or bid for an award of \$100,000 or more shall file the required certification. Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay any person or organization for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, officer or employee of Congress, or an employee of a Member of Congress in connection with obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-federal funds that takes place in connection with obtaining any federal award. Such disclosures are forwarded from tier to tier up to the recipient who in turn will forward the certification(s) to the awarding agency.

a. <u>Required Certification</u>. If applicable, contractors must sign and submit to the non-federal entity the following certification.

APPENDIX A, 44 C.F.R. PART 18-CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

- 1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, and officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- 2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
- 3. The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans and cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and more than \$100,000 for each such failure.

The contractor, ______, certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. Chap. 38, Administrative Remedies for False Claims and Statements, apply to this certification and disclosure if any.

Signature of Contractor's Authorized (Official
Name and Title of Contractor's Author	_ rized Official
Date	

F. ACCESS TO RECORDS

Access to Records. The following access to records requirements apply to this contract:

- (1) The Contractor agrees to provide the City of Scranton, the FEMA Administrator, the Comptroller General of the United States, or any of their authorized representatives access to any books, documents, papers, and records of the Contractor which are directly pertinent to this contract for the purposes of making audits, examinations, excerpts, and transcriptions.
- (2) The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to copy excerpts and transcriptions as reasonable needed.
- (3) The Contractor agrees to provide the FEMA Administrator or his authorized representatives access to construction or other work sites pertaining to the work being completed under the contract.
- (4) In compliance with the Disaster Recovery Act of 2018, the City of Scranton and the Contractor acknowledge and agree that no language in this contract is intended to prohibit audits or internal reviews by the FEMA Administrator or the Comptroller General of the United States.

G. COMPLIANCE WITH FEDERAL LAW, REGULATIONS, AND EXECUTIVE ORDERS.

"This is an acknowledgement that FEMA financial assistance will be used to fund all or a portion of the contract. The contractor will comply with all applicable Federal law, regulations, executive orders, FEMA policies, procedures, and directives."

H. NO OBLIGATION BY FEDERAL GOVERNMENT.

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter resulting from the contract.

Attachment 1 Schedule of Prices & Technical Specifications

ATTACHMENT 1

SCHEDULE OF PRICES:

SITE #7 - 259338 - Meadow Brook: (Meadow Brook, a Waterway)

			Estimated	Bid Unit	
Item No	<u>Description</u>	<u>Unit</u>	Quantity	<u>Price</u>	<u>Bid Price</u>
001	Mobilization	LS	-		
002	Removal of Rock Debris	LS	-		
003	Removal of Sediment Debris	LS	=		
004	Clearing & Grubbing	LS	-		
005	Access Road Construction	LS	-		
006	Erosion & Sedimentation Pollution Controls	LS			
007	Temporary Bypass Pump System	EA	1		
008	Access Gate Installation	EA	1		
			Site #7 -	- Total Base Bid :	

Itom Ma	TECHNICAL SPECIFICATIONS
Item No 001	Mobilization:
001	niophization.
	This work is the assembly and set-up of the general plant required to comply with the contract and with local and State laws and regulations. General plant includes Contractor's offices, shops, plants, storage areas, and sanitary facilities. This work includes obtaining the required permits, insurance, bonds, and any other initial items required for the start of the work.
002	Measurement & Payment - LS
002	Removal of Rock Debris:
	Rock debris shall be defined as any natural stone or boulders and/or installed rock rip-rap existing in the channel that has become displaced by a heavy flow event to form a deposit which is now obstructing stream flow. This work shall include the removal of any rock debris deposit(s) as specified by the Owner at the mandatory pre-bid meeting. The bottom elevation/slope of the channel bed where the rock debris deposit(s) is removed shall be restored to match the general surrounding stream bed bottom elevation/slope and shall be field verified by the Engineer. This work also includes the hauling of the removed material to an approved disposal site such as the Keystone Sanitary Landfill. The contractor shall provide the Owner and Engineer with the approval permit for any chosen disposal site other than the Keystone Sanitary Landfill.
	Measurement & Payment – LS
003	Removal of Sediment Debris:
	Sediment debris shall be defined as any natural or installed sand, soil, and/or mud existing in the channel that has become displaced by a heavy flow event to form a deposit which is now obstructing stream flow. This work shall include the removal of any sediment debris deposit(s) as specified by the Owner at the mandatory pre-bid meeting. The bottom elevation/slope of the channel bed where the sediment debris deposit(s) is removed shall be restored to match the general surrounding stream bed bottom elevation/slope and shall be field verified by the Engineer. This work also includes the hauling of the removed material to an approved disposal site such as the Keystone Sanitary Landfill. The contractor shall provide the Owner and Engineer with the approval permit for any chosen disposal site other than the Keystone Sanitary Landfill.
	Measurement & Payment - LS
004	Clearing & Grubbing:
	This work shall include the clearing and grubbing of existing vegetation necessary to construct the proposed assess road and prepare/clear the project area for debris removal. The clearing and grubbing work shall include the removal of the organic soil layer for the access road and the general trimming of the adjacent trees and shrubs necessary for sufficient access to the project site. No large tree removal shall occur. This work also includes the hauling of the removed vegetative material and soil to an approved disposal site such as the Keystone Sanitary Landfill. The contractor shall provide the Owner and Engineer with the approval permit for any chosen disposal site other than the Keystone Sanitary Landfill.
	Measurement & Payment – LS

	TECHNICAL SPECIFICATIONS
Item No	
005	Access Road Construction:
	This work shall include the installation of the proposed access road and construction entrance necessary to safely access the debris removal site as per the Plan and Details. The access road installation work shall include the placement of the specified AASHTO #1 rock and the underlying geo-textile material along with the preparation of the existing subgrade material.
	Measurement & Payment - LS
006	Erosion & Sedimentation Pollution Controls:
	This work shall include the installation and subsequent removal of the erosion and sediment pollution controls for the project site as specified on the Plans and Details including: compost filter sock, topsoil placement (as needed), seeding, mulching,, soil supplements, and erosion control matting. This work also includes the removal and proper disposal of any sediment material captured by the installed site erosion and sedimentation pollution controls.
	Measurement & Payment – LS
007	Temporary Bypass Pump System:
	This work shall include the installation and subsequent removal of the temporary bypass pump system for the project site as specified on the Plans and Details including: pumps, pipes, hoses, cofferdam, energy dissipater, and pumped water filter bag. This work also includes the removal and proper disposal of any sediment material captured by the installed pumped water filter bag.
	75
008	Measurement & Payment – EA Access Gate Installation:
	This work shall include the installation of the proposed metal gate necessary to safely access the debris removal site as per the Plan and Details. The gate shall be the height required match the height of the existing chain link fence along Poplar Street where the gate is proposed. This work shall also include the cutting/adjustment of the existing fence to fit the proposed gate and the proper disposal of any resulting waste material.
	Measurement & Payment – EA

ATTACHMENT 2 – PA Prevailing Wage Rates

Project Name:	Scranton Debris Removal Project Site #7 - Meadow Brook
Awarding Agency:	Scranton DPW
Contract Award Date:	5/10/2021
Serial Number:	21-02841
Project Classification:	Highway
Determination Date:	4/8/2021
Assigned Field Office:	Scranton
Field Office Phone Number:	(570)963-4577
Toll Free Phone Number:	(877)214-3962
Project County:	Lackawanna County

Project: 21-02841 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	7/1/2016		\$32.48	\$18.52	\$51,00
Asbestos & Insulation Workers	7/1/2018		\$32.83	\$19.17	\$52.00
Asbestos & Insulation Workers	7/1/2019		\$33.33	\$19.67	\$53,00
Asbestos & Insulation Workers	7/1/2020		\$33.33	\$20.67	\$54.00
Asbestos & Insulation Workers	7/1/2021		\$34.58	\$20.67	\$55,25
Asbestos & Insulation Workers	7/1/2022	1987 1917	\$35.83	\$20.67	\$56.50
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2017		\$28.52	\$18.22	\$46.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2018		\$29.52	\$18.22	\$47.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	1/1/2019		\$29.26	\$18.48	\$47.74
Boilermakers	1/1/2018		\$46.26	\$33.36	\$79.62
Boilermakers	3/1/2018		\$45.89	\$33.73	\$79.62
Boilermakers (Statistical Annier Bernakers) (Statistical Annier Bernakers)	1/1/2019		\$45.51	\$34.11	\$79.62
Boilermakers	8/1/2019		\$47.21	\$34.11	\$81.32
Bollermakers	1/1/2021	1111	\$49.32	\$34.90	\$84.22
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2017		\$33.82	\$16.56	\$50.38
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2018		\$34.44	\$16.74	\$51.18
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2019		\$35.15	\$16.93	\$52.08
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/3/2020		\$34.94	\$18.14	\$53.08
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2021		\$36.82	\$17.36	\$54.18
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	5/1/2016		\$28.53	\$16,08	\$44.61
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2018		\$29.53	\$17.43	\$46.96
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	5/1/2019		\$30.18	\$17.93	\$48.11
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	5/1/2020		\$30.88	\$18.43	\$49.31
Cement Finishers	6/1/2016		\$32.43	\$11.35	\$43.78
Cement Masons	5/1/2019		\$34.08	\$13.00	\$47.08
Cement Masons	6/1/2020		\$34.78	\$13.50	\$48.28
Drywall Finisher	5/1/2017		\$27.81	\$18.17	\$45.98
Drywall Finisher	5/1/2019	n New y New	\$28.61	\$20.04	\$48.65
Drywall Finisher	5/1/2020		\$29,19	\$20.71	\$49.90
Electricians	6/1/2017	77 7 1,53	\$35.94	\$21.70	\$57.64
Electricians	6/1/2018	5/31/2019	\$35.36	\$20.48	\$55.84
Electricians	6/1/2019	5/31/2020	\$36.36	\$21.16	\$57.52
Electricians	6/1/2020		\$37.36	\$21.89	\$59.25
Elevator Constructor	1/1/2016	sa a tag	\$45.04	\$30.28	\$75.32
Elevator Constructor	1/1/2018		\$47.48	\$33.00	\$80.48
Glazier	5/1/2016		\$29.02	\$15.51	\$44.53

Project: 21-02841 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Glazier	5/1/2019	4/30/2020	\$29.57	\$17.36	\$46.93
Glazier	5/1/2020	4/30/2021	\$29.57	\$18.36	\$47.93
Glazier	5/1/2021		\$29.57	\$19.36	\$48.93
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2017		\$32.32	\$28.42	\$60.74
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2018		\$33.07	\$28.42	\$61.49
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2019		\$32.76	\$29.88	\$62.64
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2020		\$33.76	\$30.13	\$63.89
Laborers (Class 01 - See notes)	5/1/2017		\$21,15	\$16.88	\$38,03
Laborers (Class 01 - See notes)	5/1/2018		\$21.40	\$17.63	\$39.03
Laborers (Class 01 - See notes)	5/1/2019	4/30/2020	\$21.70	\$18.33	\$40.03
Laborers (Class 01 - See notes)	5/1/2020		\$22.05	\$19.32	\$41.37
Laborers (Class 01 - See notes)	5/2/2021		\$25.37	\$19.68	\$45.05
Laborers (Class 01 - See notes)	5/1/2022		\$25.82	\$20.33	\$46.15
Laborers (Class 01 - See notes)	4/30/2023		\$26.32	\$21.03	\$47.35
Laborers (Class 02 - See notes)	5/1/2017		\$23.15	\$16.88	\$40.03
Laborers (Class 02 - See notes)	5/1/2018		\$23.40	\$17.63	\$41.03
Laborers (Class 02 - See notes)	5/1/2019		\$23.70	\$18.33	\$42.03
Laborers (Class 02 - See notes)	5/1/2020		\$24.05	\$19.03	\$43.08
Laborers (Class 02 - See notes)	5/3/2020		\$26.47	\$19.03	\$45.50
Laborers (Class 02 - See notes)	5/2/2021		\$26.87	\$19.68	\$46.55
Laborers (Class 02 - See notes)	5/1/2022		\$27.32	\$20.33	\$47.65
Laborers (Class 02 - see notes)	4/30/2023		\$27.82	\$21.03	\$48.85
Laborers (Class 03 - See notes)	5/1/2017		\$23.67	\$17.17	\$40.84
Laborers (Class 03 - See notes)	5/1/2018		\$24.02	\$17.92	\$41.94
Laborers (Class 03 - See notes)	5/1/2019		\$24.47	\$18.62	\$43.09
Laborers (Class 03 - See notes)	5/3/2020		\$26.97	\$19.03	\$46.00
Laborers (Class 03 - See notes)	5/2/2021		\$27.37	\$19.68	\$47.05
Laborers (Class 03 - See notes)	5/1/2022		\$27.82	\$20.33	\$48.15
Laborers (Class 03 - See notes)	4/30/2023		\$28.32	\$21.03	\$49.35
Laborers (Class 04 - See notes)	5/1/2017	Hawkin	\$25.17	\$17,17	\$42.34
Laborers (Class 04 - See notes)	5/1/2018		\$25.52	\$17.92	\$43.44
Laborers (Class 04 - See notes)	5/1/2019	g the transfer	\$25.97	\$18.62	\$44.59
Laborers (Class 04 - See notes)	5/3/2020		\$24.62	\$19.03	\$43.65
Laborers (Class 04 - See notes)	5/2/2021	1111111111111111	\$25.02	\$19.68	\$44.70
Laborers (Class 04 - See notes)	5/1/2022		\$25.47	\$20.33	\$45.80
Laborers (Class 04 - See notes)	4/30/2023	111111111111111	\$25.97	\$21.03	\$47.00
Laborers (Class 05 - See notes)	5/1/2017		\$25.67	\$17.17	\$42.84
Laborers (Class 05 - See notes)	5/1/2018	1. 1.	\$26.02	\$17.92	\$43.94
Laborers (Class 05 - See notes)	5/1/2019		\$23.70	\$18.33	\$42.03
Laborers (Class 05 - See notes)	5/1/2020		\$24.05	\$19.03	\$43.08
Laborers (Class 05 - See notes)	5/3/2020		\$26.12	\$19.03	\$45.15
Laborers (Class 05 - See notes)	5/2/2021		\$26.52	\$19.68	\$46.20

Commonwealth of Pennsylvania Report Date: 4/8/2021

Department of Labor & Industry Page 3 of 13

Project: 21-02841 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 05 - See notes)	5/1/2022		\$26.97	\$20.33	\$47.30
Laborers (Class 05 - See notes)	4/30/2023	7 4 4 4	\$27.47	\$21.03	\$48.50
Laborers (Class 06 - See notes)	5/1/2017		\$23.92	\$16.88	\$40.80
Laborers (Class 06 - See notes)	5/1/2018	14.50	\$24.17	\$17.63	\$41.80
Laborers (Class 06 - See notes)	5/1/2019		\$24.47	\$18.33	\$42.80
Laborers (Class 06 - See notes)	5/1/2020	19.11.11	\$24.82	\$19.03	\$43.85
Laborers (Class 06 - See notes)	5/3/2020		\$26.62	\$19.03	\$45.65
Laborers (Class 06 - See notes)	5/2/2021		\$27.02	\$19.68	\$46.70
Laborers (Class 06 - See notes)	5/1/2022		\$27.47	\$20.33	\$47.80
Laborers (Class 06 - See notes)	4/30/2023	- 11 to 12 t	\$27.97	\$21.03	\$49.00
Marble Mason	5/1/2017		\$31.03	\$15.10	\$46.13
Marble Mason	5/1/2018		\$31.85	\$15.28	\$47.13
Marble Mason	5/1/2019	·	\$32.66	\$15.47	\$48.13
Marble Mason	5/1/2020	The Local	\$33,45	\$15.68	\$49.13
Marble Mason	5/1/2021		\$34.23	\$15.90	\$50.13
Millwright has a property of the second of t	5/1/2017		\$33.79	\$18.16	\$51.95
Millwright	5/1/2018	4/30/2019	\$34.41	\$18.64	\$53.05
Millwright	5/1/2019	4/30/2020	\$35.30	\$18.90	\$54.20
Millwright	5/1/2020		\$36.04	\$19.31	\$55.35
Operators (Building, Class 01 - See Notes)	5/1/2017	1	\$35.24	\$24.58	\$59.82
Operators (Building, Class 01 - See Notes)	5/1/2018		\$36.78	\$25.03	\$61.81
Operators (Building, Class 01 - See Notes)	5/1/2019		\$36.78	\$27.03	\$63.81
Operators (Building, Class 01 - See Notes)	5/1/2020	. 11 1.1 1.1	\$38.32	\$27.49	\$65.81
Operators (Building, Class 01 - See Notes)	5/1/2021		\$39.87	\$27.94	\$67.81
Operators (Building, Class 01A - See Notes)	5/1/2017		\$37.49	\$25.23	\$62.72
Operators (Building, Class 01A - See Notes)	5/1/2018		\$39.03	\$25.69	\$64.72
Operators (Building, Class 01A - See Notes)	5/1/2019		\$39.03	\$27.69	\$66.72
Operators (Building, Class 01A - See Notes)	5/1/2020		\$40.57	\$28.15	\$68.72
Operators (Building, Class 01A - See Notes)	5/1/2021		\$42.12	\$28.60	\$70.72
Operators (Building, Class 01 - See Notes)	5/1/2017		\$34.96		\$59.45
Operators (Building, Class 02 - See Notes)	5/1/2018		\$36.50	\$24.95	\$61.45
Operators (Building, Class 02 - See Notes)	5/1/2019	Name of The	\$36.50	\$26.94	\$63.44
Operators (Building, Class 02 - See Notes)	5/1/2020		\$38.05	\$27.39	\$65.44
	5/1/2021		\$39.59	\$27.85	\$67.44
Operators (Building, Class 02 - See Notes) Operators (Building, Class 02A - See Notes)	5/1/2016		\$36.43		\$60.36
	5/1/2017		\$37.21	\$25.16	\$62.37
	5/1/2017		\$38.75	\$25.10	\$64.36
Operators (Building, Class 02A - See Notes)	5/1/2019		\$38.75	\$27.61	\$66.36
Operators (Building, Class 02A - See Notes)	<u> </u>		\$40.30	\$28.06	\$68.36
Operators (Building, Class 02A - See Notes)	5/1/2020		\$40.30	\$28.52	\$70.36
Operators (Building, Oldse 6271 God Hotes)	5/1/2021			\$20.52	\$70.30 \$55.91
Operators (Building, Class 03 - See Notes)	5/1/2017	:	\$32.23	\$23.00	\$55.91 \$57.90
Operators (Building, Class 03 - See Notes)	5/1/2018		\$33.78		
Operators (Building, Class 03 - See Notes)	5/1/2019		\$33.78		\$59.91 \$64.04
Operators (Building, Class 03 - See Notes)	5/1/2020	1 .	\$35.32	\$26.59	\$61.91

Commonwealth of Pennsylvania Report Date: 4/8/2021

Project: 21-02841 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Building, Class 03 - See Notes)	5/1/2021		\$36.87	\$27.04	\$63.91
Operators (Building, Class 04 - See Notes)	5/1/2017	1000	\$30.33	\$22.12	\$52.45
Operators (Building, Class 04 - See Notes)	5/1/2018		\$32.63	\$23.80	\$56.43
Operators (Building, Class 04 - See Notes)	5/1/2019		\$32.63	\$25,81	\$58.44
Operators (Building, Class 04 - See Notes)	5/1/2020		\$34.18	\$26.26	\$60.44
Operators (Building, Class 04 - See Notes)	5/1/2021		\$35.72	\$26.72	\$62.44
Operators (Building, Class 05 - See Notes)	5/1/2017		\$29.87	\$21.99	\$51.86
Operators (Building, Class 05 - See Notes)	5/1/2018		\$32.18	\$23.69	\$55.87
Operators (Building, Class 05 - See Notes)	5/1/2019		\$32.19	\$25.67	\$57.86
Operators (Building, Class 05 - See Notes)	5/1/2020		\$33.73	\$26.13	\$59.86
Operators (Building, Class 05 - See Notes)	5/1/2021		\$35.27	\$26.59	\$61.86
Operators (Building, Class 06 - See Notes)	5/1/2017		\$29.00	\$21.72	\$50.72
Operators (Building, Class 06 - See Notes)	5/1/2018		\$31.31	\$23.41	\$54.72
Operators (Building, Class 06 - See Notes)	5/1/2019		\$31.31	\$25.41	\$56.72
Operators (Building, Class 06 - See Notes)	5/1/2020		\$32.86	\$25.86	\$58.72
Operators (Building, Class 06 - See Notes)	5/1/2021		\$34,40	\$26.32	\$60.72
Operators (Building, Class 07A- See Notes)	5/1/2017		\$42.44	\$28.13	\$70.57
Operators (Building, Class 07A- See Notes)	5/1/2018		\$44.29	\$28.68	\$72.97
Operators (Building, Class 07A- See Notes)	5/1/2019		\$44.60	\$30.77	\$75.37
Operators (Building, Class 07A- See Notes)	5/1/2020		\$46.46	\$31.31	\$77.77
Operators (Building, Class 07A- See Notes)	5/1/2021		\$48.31	\$31.86	\$80.17
Operators (Building, Class 07B- See Notes)	5/1/2017		\$42.09	\$28.03	\$70.12
Operators (Building, Class 07B- See Notes)	5/1/2018		\$43.95	\$28.58	\$72.53
Operators (Building, Class 07B- See Notes)	5/1/2019		\$44.26	\$30.66	\$74.92
Operators (Building, Class 07B- See Notes)	5/1/2020		\$46.11	\$31.21	\$77.32
Operators (Building, Class 07B- See Notes)	5/1/2021		\$47.96	\$31.77	\$79.73
Painters Class 1 (see notes)	5/1/2017		\$27.25	\$18.17	\$45.42
Painters Class 1 (see notes)	5/1/2019		\$28.05	\$20.04	\$48.09
Painters Class 1 (see notes)	5/1/2020		\$28.63	\$20.71	\$49.34
Painters Class 2 (see notes)	5/1/2017		\$30.15	\$18.17	\$48.32
Painters Class 2 (see notes)	5/1/2019		\$30.95	\$20.04	\$50.99
Painters Class 2 (see notes)	5/1/2020		\$31.53	\$20.71	\$52.24
Painters Class 3 (see notes)	5/1/2017		\$36.25	\$18.17	\$54.42
Pile Driver Divers (Building, Heavy, Highway)	1/1/2017		\$49.13	\$17.95	\$67.08
Pile Driver Divers (Building, Heavy, Highway)	1/1/2020		\$53.10	\$19.70	\$72.80
Pile Driver Divers (Building, Heavy, Highway)	1/1/2021		\$54.75	\$20.10	\$74.85
Pile Driver Divers (Building, Heavy, Highway)	1/1/2022		\$56.40	\$20.50	\$76.90
Piledrivers	1/1/2018		\$33.55	\$18.55	\$52,10
Piledrivers	1/1/2019		\$34.30	\$19.30	\$53.60
Piledrivers	1/1/2020		\$35.40	\$19.70	\$55.10
Piledrivers	1/1/2021		\$36.50	\$20.10	\$56.60
Piledrivers	1/1/2022		\$37.60	\$20.50	\$58.10
Plasterers	6/1/2016		\$32.94	\$10.92	\$43.86
Plasterers	5/1/2019		\$34.66	\$12.50	\$47.16

Project: 21-02841 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Plasterers	6/1/2020		\$35.36	\$13.00	\$48.36
Plumbers and Steamfitters	6/1/2017		\$41.24	\$20.77	\$62.01
Plumbers and Steamfitters	6/1/2018		\$42.64	\$20.77	\$63.41
Plumbers and Steamfitters	6/1/2019		\$43.54	\$21,27	\$64.81
Plumbers and Steamfitters	12/1/2020		\$44.74	\$21.82	\$66,56
Roofers 19 19 19 19 19 19 19 19 19 19 19 19 19	6/1/2017		\$27.50	\$19.08	\$46.58
Roofers	5/1/2019		\$29.50	\$19.81	\$49.31
Roofers	5/1/2020		\$30.25	\$20.36	\$50.61
Sheet Metal Workers	5/1/2017		\$30.61	\$22.95	\$53.56
Sheet Metal Workers	5/1/2018		\$30.63	\$23.73	\$54.36
Sheet Metal Workers	5/1/2019		\$30.79	\$25.07	\$55,86
Sheet Metal Workers	5/1/2020		\$31.04	\$26,32	\$57.36
Sprinklerfitters	4/1/2017		\$37.40	\$21.74	\$59.14
Sprinklerfitters	4/1/2018		\$38.80	\$22,74	\$61.54
Sprinklerfitters	4/1/2020		\$38.90	\$26.42	\$65.32
Terrazzo Finisher	5/1/2017	THAT!	\$31.64	\$15.62	\$47.26
Terrazzo Finisher	5/1/2018		\$32.35	\$15.91	\$48,26
Terrazzo Finisher	5/1/2019	1114,12	\$33.04	\$16.22	\$49.26
Terrazzo Finisher	5/1/2020		\$32.26	\$18.48	\$50.74
Terrazzo Grinder	5/1/2020	Mark Mark	\$32.95	\$18.48	\$51.43
Terrazzo Mechanics	5/1/2020		\$32.91	\$20.11	\$53.02
Terrazzo Setter	5/1/2017	3.344.34	\$30.63	\$18.85	\$49.48
Terrazzo Setter	5/1/2018		\$31.23	\$19.25	\$50.48
Terrazzo Setter	5/1/2019		\$31.81	\$19.67	\$51.48
Tile & Marble Finisher	5/1/2017		\$28.12	\$14.60	\$42.72
Tile & Marble Finisher	5/1/2018		\$28.94	\$14.78	\$43.72
Tile & Marble Finisher	5/1/2019		\$29.30	\$15.42	\$44.72
Tile & Marble Finisher	5/1/2020		\$30.54	\$15.18	\$45.72
Tile & Marble Finisher	5/1/2020		\$30.54	\$15.18	\$45.72
Tile & Marble Finisher	5/1/2021	. %	\$31.32	\$15.40	\$46.72
Tile Setter	5/1/2017		\$31.03	\$15.10	\$46.13
Tile Setter	5/1/2018		\$31.85	\$15.28	\$47.13
Tile Setter	5/1/2019		\$32.66	\$15.47	\$48.13
Tile Setter	5/1/2020		\$33.05	\$16.08	\$49.13
Tile Setter	5/1/2020		\$33.45	\$15.68	\$49.13
Tile Setter	5/1/2021		\$34.23	\$15.90	\$50.13
Truckdriver class 1(see notes)	5/1/2017		\$34.47	\$0.00	\$34.47
Truckdriver class 1(see notes)	5/1/2018		\$35,32	\$0.00	\$35.32
Truckdriver class 1(see notes)	5/1/2019		\$36.12	\$0.00	\$36.12
Truckdriver class 2 (see notes)	5/1/2017		\$34.54	\$0.00	\$34.54
Truckdriver class 2 (see notes)	5/1/2018		\$35.39	\$0.00	\$35.39
Truckdriver class 2 (see notes)	5/1/2019		\$36.19	\$0.00	\$36.19
Truckdriver class 3 (see notes)	5/1/2017		\$35,03	\$0.00	\$35.03
Truckdriver class 3 (see notes)	5/1/2018		\$35.88	\$0.00	\$35.88

Project: 21-02841 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Truckdriver class 3 (see notes)	5/1/2019		\$36.68	\$0.00	\$36.68
Window Film / Tint Installer	6/1/2019		\$24.52	\$12.08	\$36.60

Project: 21-02841 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter and Piledriver	5/1/2018	4/30/2019	\$30.75	\$15.96	\$46.71
Carpenter and Piledriver	5/1/2019	4/30/2020	\$31.51	\$16.55	\$48.06
Carpenter and Piledriver	5/1/2020	4/30/2021	\$32.22	\$17.19	\$49.41
Carpenter and Piledriver	5/1/2021		\$33.12	\$17.74	\$50.86
Carpenters	5/1/2016		\$29.67	\$14.54	\$44.21
Carpenters	5/1/2017		\$30.12	\$15.34	\$45.46
Cement Finishers	6/1/2016		\$32.43	\$11.35	\$43,78
Electric Lineman	1/1/2018		\$55.43	\$22.48	\$77.91
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2017		\$32.32	\$28.42	\$60.74
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2018		\$33.07	\$28,42	\$61.49
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2019		\$32.76	\$29.88	\$62.64
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2020		\$33.76	\$30.13	\$63.89
Iron Workers	7/1/2016		\$29.42	\$28.78	\$58.20
Laborers (Class 01 - See notes)	5/1/2016	N. 8 (1. K + 1. S	\$19.81	\$15.79	\$35.60
Laborers (Class 01 - See notes)	5/1/2017		\$20.36	\$16.29	\$36,65
Laborers (Class 01 - See notes)	5/1/2018		\$20.96	\$16.79	\$37.75
Laborers (Class 01 - See notes)	5/1/2019		\$21.61	\$17.29	\$38.90
Laborers (Class 01 - See notes)	5/1/2020		\$22.41	\$17.69	\$40.10
Laborers (Class 01 - See notes)	5/1/2021		\$23.21	\$18.09	\$41.30
Laborers (Class 01 - See notes)	5/1/2022		\$24.01	\$18.54	\$42.55
Laborers (Class 01 - See notes)	5/1/2023		\$24.81	\$18.99	\$43.80
Laborers (Class 01 - See notes)	5/1/2024		\$25.61	\$19.49	\$45.10
Laborers (Class 02 - See notes)	5/1/2016		\$26.43	\$15.79	\$42.22
Laborers (Class 02 - See notes)	5/1/2017		\$26.98	\$16.29	\$43.27
Laborers (Class 02 - See notes)	5/1/2018		\$27.58	\$16.79	\$44.37
Laborers (Class 02 - See notes)	5/1/2019		\$28.23	\$17.29	\$45.52
Laborers (Class 02 - See notes)	5/1/2020		\$29.03	\$17.69	\$46.72
Laborers (Class 02 - See notes)	5/1/2021		\$29.83	\$18.09	\$47.92
Laborers (Class 02 - See notes)	5/1/2022		\$30.63	\$18.54	\$49.17
Laborers (Class 02 - See notes)	5/1/2023		\$31.43	\$18.99	\$50.42
Laborers (Class 02 - See notes)	5/1/2024		\$32.23	\$19.49	\$51.72
Laborers (Class 03 - See notes)	5/1/2016		\$23.42	\$15.79	\$39.21
Laborers (Class 03 - See notes)	5/1/2017		\$23.97	\$16.29	\$40.26
Laborers (Class 03 - See notes)	5/1/2018		\$24.57	\$16.79	\$41.36
Laborers (Class 03 - See notes)	5/1/2019		\$25.22	\$17.29	\$42.51
Laborers (Class 03 - See notes)	5/1/2020		\$26.02	\$17.69	\$43.71
Laborers (Class 03 - See notes)	5/1/2021		\$26.82	\$18.09	\$44.91
Laborers (Class 03 - See notes)	5/1/2022		\$27.62	\$18.54	\$46.16
Laborers (Class 03 - See notes)	5/1/2023		\$28,42	\$18.99	\$47.41
Laborers (Class 03 - See notes)	5/1/2024		\$29.22	\$19.49	\$48.71
Laborers (Class 04 - See notes)	5/1/2016		\$23.77	\$15.79	\$39.56
Laborers (Class 04 - See notes)	5/1/2017		\$24.32	\$16.29	\$40.61

Commonwealth of Pennsylvania Report Date: 4/8/2021

Department of Labor & Industry Page 8 of 13

Project: 21-02841 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 04 - See notes)	5/1/2018		\$24.92	\$16.79	\$41.71
Laborers (Class 04 - See notes)	5/1/2019	grada di shi	\$25.57	\$17.29	\$42.86
Laborers (Class 04 - See notes)	5/1/2020		\$26.37	\$17.69	\$44.06
Laborers (Class 04 - See notes)	5/1/2021		\$27.17	\$18.09	\$45.26
Laborers (Class 04 - See notes)	5/1/2022		\$27.97	\$18.54	\$46.51
Laborers (Class 04 - See notes)	5/1/2023	** *	\$28.77	\$18,99	\$47.76
Laborers (Class 04 - See notes)	5/1/2024		\$29.57	\$19.49	\$49.06
Laborers (Class 05 - See notes)	5/1/2016		\$24.44	\$15.79	\$40.23
Laborers (Class 05 - See notes)	5/1/2017		\$24.99	\$16.29	\$41.28
Laborers (Class 05 - See notes)	5/1/2018		\$25.59	\$16.79	\$42.38
Laborers (Class 05 - See notes)	5/1/2019		\$26.24	\$17.29	\$43.53
Laborers (Class 05 - See notes)	5/1/2020		\$27.04	\$17.69	\$44.73
Laborers (Class 05 - See notes)	5/1/2021		\$27.84	\$18.09	\$45.93
Laborers (Class 05 - See notes)	5/1/2022	18471111111	\$28.64	\$18.54	\$47.18
Laborers (Class 05 - See notes)	5/1/2023		\$29.44	\$18.99	\$48.43
Laborers (Class 05 - See notes)	5/1/2024		\$30.24	\$19.49	\$49.73
Laborers (Class 06 - See notes)	5/1/2016		\$23.86	\$15.79	\$39.68
Laborers (Class 06 - See notes)	5/1/2017	1 1 12	\$24.41	\$16,29	\$40.70
Laborers (Class 06 - See notes)	5/1/2018		\$25.01	\$16.79	\$41.80
Laborers (Class 06 - See notes)	5/1/2019		\$25.66	\$17.29	\$42.95
Laborers (Class 06 - See notes)	5/1/2020		\$26.46	\$17.69	\$44.15
Laborers (Class 06 - See notes)	5/1/2021		\$27.26	\$18.09	\$45.35
Laborers (Class 06 - See notes)	5/1/2022		\$28.06	\$18.54	\$46.60
Laborers (Class 06 - See notes)	5/1/2023	·	\$28.86	\$18.99	\$47.8
Laborers (Class 06 - See notes)	5/1/2024		\$29.66	\$19.49	\$49.1
Laborers (Class 07 - See notes)	5/1/2016		\$24.15	\$15.79	\$39.94
Laborers (Class 07 - See notes)	5/1/2017		\$24.70	\$16,29	\$40.99
Laborers (Class 07 - See notes)	5/1/2018	1 1 1	\$25.30	\$16.79	\$42.09
Laborers (Class 07 - See notes)	5/1/2019		\$25.95	\$17,29	\$43.24
Laborers (Class 07 - See notes)	5/1/2020		\$26.75	\$17,69	\$44.44
Laborers (Class 07 - See notes)	5/1/2021		\$27.55	\$18.09	\$45.64
Laborers (Class 07 - See notes)	5/1/2022	111111111111111111111111111111111111111	\$28.35	\$18.54	\$46.89
Laborers (Class 07 - See notes)	5/1/2023		\$29.15	\$18.99	\$48.14
Laborers (Class 07 - See notes)	5/1/2024		\$29,95	\$19.49	\$49.44
Laborers (Class 08 - See notes)	5/1/2016		\$24.63	\$15.79	\$40.42
Laborers (Class 08 - See notes)	5/1/2017		\$25.18	\$16.29	\$41.47
Laborers (Class 08 - See notes)	5/1/2018		\$25.78	\$16.79	\$42.57
Laborers (Class 08 - See notes)	5/1/2019		\$26.43	\$17.29	\$43.72
Laborers (Class 08 - See notes)	5/1/2020		\$27.23	\$17.69	\$44.92
Laborers (Class 08 - See notes)	5/1/2021		\$28.03	\$18.09	\$46.12
Laborers (Class 08 - See notes)	5/1/2022		\$28.83	\$18.54	\$47.37
Laborers (Class 08 - See notes)	5/1/2023	i kan hali.	\$29.63	\$18.99	\$48.62
Laborers (Class 08 - See notes)	5/1/2024		\$30.43	\$19.49	\$49.92
Operators (Heavy, Class 01 - See Notes)	5/1/2016	3 10 10 10 10 10	\$32.16	\$22.64	\$54.80

Project: 21-02841 - Heavy/Hìghway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Heavy, Class 01 - See Notes)	5/1/2017		\$33.80	\$24.16	\$57.96
Operators (Heavy, Class 01 - See Notes)	5/1/2018		\$35.35	\$24.61	\$59.96
Operators (Heavy, Class 01 - See Notes)	5/1/2019		\$35.35	\$26.61	\$61.96
Operators (Heavy, Class 01 - See Notes)	5/1/2020	1000	\$36.90	\$27.06	\$63.96
Operators (Heavy, Class 01 - See Notes)	5/1/2021		\$38.44	\$27.52	\$65.96
Operators (Heavy, Class 01A - See Notes)	5/1/2017		\$36.05	\$24.82	\$60.87
Operators (Heavy, Class 01A - See Notes)	5/1/2018		\$37.60	\$25.27	\$62.87
Operators (Heavy, Class 01A - See Notes)	5/1/2019	1.64	\$37.60	\$27.27	\$64.87
Operators (Heavy, Class 01A - See Notes)	5/1/2020		\$39.14	\$27.73	\$66.87
Operators (Heavy, Class 01A - See Notes)	5/1/2021		\$40.69	\$28.18	\$68.87
Operators (Heavy, Class 02 - See Notes)	5/1/2017		\$33.52	\$24.07	\$57.59
Operators (Heavy, Class 02 - See Notes)	5/1/2018		\$35.07	\$24.52	\$59.59
Operators (Heavy, Class 02 - See Notes)	5/1/2019		\$35.07	\$26.52	\$61.59
Operators (Heavy, Class 02 - See Notes)	5/1/2020		\$36.61	\$26.98	\$63.59
Operators (Heavy, Class 02 - See Notes)	5/1/2021		\$38.16	\$27.43	\$65.59
Operators (Heavy, Class 02A - See Notes)	5/1/2017		\$35.78	\$24.72	\$60.50
Operators (Heavy, Class 02A - See Notes)	5/1/2018		\$37.32	\$25.19	\$62.51
Operators (Heavy, Class 02A - See Notes)	5/1/2019		\$37.32	\$27.19	\$64.51
Operators (Heavy, Class 02A - See Notes)	5/1/2020		\$38.87	\$27.64	\$66.51
Operators (Heavy, Class 02A - See Notes)	5/1/2021		\$40.41	\$28.10	\$68.51
Operators (Heavy, Class 03 - See Notes)	5/1/2017		\$30.60	\$23.21	\$53.81
Operators (Heavy, Class 03 - See Notes)	5/1/2018		\$32.15	\$23,66	\$55.81
Operators (Heavy, Class 03 - See Notes)	5/1/2019		\$32.15	\$25.66	\$57.81
Operators (Heavy, Class 03 - See Notes)	5/1/2020		\$33.69	\$26.12	\$59.81
Operators (Heavy, Class 03 - See Notes)	5/1/2021		\$35.24	\$26.57	\$61.81
Operators (Heavy, Class 04 - See Notes)	5/1/2017		\$29.47	\$22,88	\$52.35
Operators (Heavy, Class 04 - See Notes)	5/1/2018		\$31.01	\$23.32	\$54.33
Operators (Heavy, Class 04 - See Notes)	5/1/2019		\$31.01	\$25.33	\$56.34
Operators (Heavy, Class 04 - See Notes)	5/1/2020		\$32.55	\$25.79	\$58.34
Operators (Heavy, Class 04 - See Notes)	5/1/2021	alternation of the	\$34.10	\$26.24	\$60.34
Operators (Heavy, Class 05 - See Notes)	5/1/2017		\$29.02	\$22.74	\$51.76
Operators (Heavy, Class 05 - See Notes)	5/1/2018		\$30.56	\$23,20	\$53.76
Operators (Heavy, Class 05 - See Notes)	5/1/2019		\$30.56	\$25.20	\$55.76
Operators (Heavy, Class 05 - See Notes)	5/1/2020		\$32.11	\$25,65	\$57.76
Operators (Heavy, Class 05 - See Notes)	5/1/2021		\$33.65	\$26.11	\$59.76
Operators (Heavy, Class 06 - See Notes)	5/1/2017		\$28.14	\$22,49	\$50.63
Operators (Heavy, Class 06 - See Notes)	5/1/2018		\$29.68	\$22.93	\$52.61
Operators (Heavy, Class 06 - See Notes)	5/1/2019		\$29.68	\$24.94	\$54.62
Operators (Heavy, Class 06 - See Notes)	5/1/2020		\$31.23	\$25.39	\$56.62
Operators (Heavy, Class 06 - See Notes)	5/1/2021		\$32.77	\$25,84	\$58.61
Operators (Heavy, Class 07A - See Notes)	5/1/2017		\$40.73	\$27.63	\$68.36
Operators (Heavy, Class 07A - See Notes)	5/1/2018		\$42.58	\$28.18	\$70.76
Operators (Heavy, Class 07A - See Notes)	5/1/2019		\$42.89	\$30.27	\$73.16
Operators (Heavy, Class 07A - See Notes)	5/1/2020		\$44.74	\$30.82	\$75.56

Operators (Heavy, Class 07A - See Notes) Operators (Heavy, Class 07B - See Notes) Operators (Highway, Class 01 - See Notes)	5/1/2021 5/1/2017 5/1/2018 5/1/2019 5/1/2020 5/1/2021		\$46.59 \$40.38	\$31.37 \$27.53	\$77.96
Operators (Heavy, Class 07B - See Notes)	5/1/2018 5/1/2019 5/1/2020		\$40.38	¢27 F2	
Operators (Heavy, Class 07B - See Notes) Operators (Heavy, Class 07B - See Notes) Operators (Heavy, Class 07B - See Notes)	5/1/2019 5/1/2020		}	ψ21.00	\$67.91
Operators (Heavy, Class 07B - See Notes) Operators (Heavy, Class 07B - See Notes)	5/1/2020		\$42.23	\$28.09	\$70.32
perators (Heavy, Class 07B - See Notes)			\$42.54	\$30.17	\$72.71
, , ,	5/1/2021		\$44.39	\$30.72	\$75.11
perators (Highway, Class 01 - See Notes)	3/1/2021	Na No. Net	\$46.25	\$31.26	\$77.51
	5/1/2016		\$32.16	\$22.64	\$54.80
perators (Highway, Class 01 - See Notes)	5/1/2017	14,114,66	\$32.93	\$23.87	\$56.80
perators (Highway, Class 01 - See Notes)	5/1/2018		\$34.47	\$24.33	\$58.80
Operators (Highway, Class 01 - See Notes)	5/1/2019	Time the	\$34.47	\$26.33	\$60.80
perators (Highway, Class 01 - See Notes)	5/1/2020		\$37.56	\$25.24	\$62.80
Operators (Highway, Class 01 - See Notes)	5/1/2021		\$39,10	\$25.70	\$64.80
perators (Highway, Class 01a - See Notes)	5/1/2017		\$35.18	\$24.56	\$59.74
operators (Highway, Class 01a - See Notes)	5/1/2018	e en la la filia de la compa	\$36.72	\$25.01	\$61.73
perators (Highway, Class 01a - See Notes)	5/1/2019		\$36.72	\$27.01	\$63.73
operators (Highway, Class 01a - See Notes)	5/1/2020		\$39.81	\$25,92	\$65.73
Operators (Highway, Class 01a - See Notes)	5/1/2021		\$41.35	\$26.38	\$67.73
Operators (Highway, Class 02 - See Notes)	5/1/2016		\$30.98	\$22,31	\$53.29
Operators (Highway, Class 02 - See Notes)	5/1/2017		\$31.75	\$23.53	\$55.28
Operators (Highway, Class 02 - See Notes)	5/1/2018		\$33.30	\$23.98	\$57.28
Operators (Highway, Class 02 - See Notes)	5/1/2019		\$33.29	\$25.99	\$59.28
Operators (Highway, Class 02 - See Notes)	5/1/2020		\$36.38	\$24.90	\$61.28
Operators (Highway, Class 02 - See Notes)	5/1/2021		\$37.93	\$25.35	\$63.28
Operators (Highway, Class 03 - See Notes)	5/1/2016		\$30.28	\$22.10	\$52.38
Operators (Highway, Class 03 - See Notes)	5/1/2017		\$31.06	\$23.32	\$54,38
Operators (Highway, Class 03 - See Notes)	5/1/2018		\$32.59	\$23.80	\$56.39
Operators (Highway, Class 03 - See Notes)	5/1/2019		\$32.59	\$25.79	\$58.38
Operators (Highway, Class 03 - See Notes)	5/1/2020		\$35.69	\$24.69	\$60.38
Operators (Highway, Class 03 - See Notes)	5/1/2021		\$35.24	\$26.57	\$61.81
Operators (Highway, Class 03 - See Notes)	5/1/2021	·	\$37.23	\$25.16	\$62.39
Operators (Highway, Class 04 - See Notes)	5/1/2016		\$29.82	\$21.98	\$51.80
Operators (Highway, Class 04 - See Notes)	5/1/2017		\$30.60	\$23.20	\$53.80
Operators (Highway, Class 04 - See Notes)	5/1/2018		\$32.14	\$23.66	\$55.80
perators (Highway, Class 04 - See Notes)	5/1/2019		\$32.14	\$25.66	\$57.80
Operators (Highway, Class 04 - See Notes)	5/1/2020		\$35.23	\$24.57	\$59.80
operators (Highway, Class 04 - See Notes)	5/1/2021		\$36.77	\$25.03	\$61.80
Operators (Highway, Class 05 - See Notes)	5/1/2016		\$29.31	\$21.83	\$51.14
operators (Highway, Class 05 - See Notes)	5/1/2017		\$30.08	\$23.06	\$53.14
operators (Highway, Class 05 - See Notes)	5/1/2018		\$31.63	\$23.51	\$55.14
Operators (Highway, Class 05 - See Notes)	5/1/2019		\$31.63	\$25.51	\$57.14
perators (Highway, Class 05 - See Notes)	5/1/2020		\$34.72	\$24.42	\$59.14
perators (Highway, Class 05 - See Notes)	5/1/2021		\$36.26	\$24.87	\$61.13
perators (Highway, Class 05 - See Notes)	5/1/2016		\$32.40	\$22.70	\$55.10
operators (Highway, Class 06 - See Notes)	5/1/2017		\$32.40	\$23.94	\$55.10

Project: 21-02841 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Highway, Class 06 - See Notes)	5/1/2018		\$34.71	\$24.39	\$59.10
Operators (Highway, Class 06 - See Notes)	5/1/2019	edicie Sur Pilot	\$34.71	\$26.39	\$61.10
Operators (Highway, Class 06 - See Notes)	5/1/2020		\$36.25	\$26.85	\$63.10
Operators (Highway, Class 06 - See Notes)	5/1/2021		\$39.33	\$25.78	\$65.11
Operators (Highway, Class 06/A - See Notes)	5/1/2016		\$34.65	\$23.36	\$58.01
Operators (Highway, Class 06/A - See Notes)	5/1/2017		\$35.42	\$24.59	\$60.01
Operators (Highway, Class 06/A - See Notes)	5/1/2018		\$36.96	\$25.05	\$62.01
Operators (Highway, Class 06/A - See Notes)	5/1/2019		\$36.96	\$27.05	\$64.01
Operators (Highway, Class 06/A - See Notes)	5/1/2020		\$40.04	\$25.97	\$66.01
Operators (Highway, Class 06/A - See Notes)	5/1/2021		\$41.58	\$26.43	\$68.01
Operators (Highway, Class 07/A - See Notes)	5/1/2016		\$38.56	\$25.99	\$64.55
Operators (Highway, Class 07/A - See Notes)	5/1/2017		\$39.66	\$27.31	\$66.97
Operators (Highway, Class 07/A - See Notes)	5/1/2018		\$41.52	\$27.84	\$69.36
Operators (Highway, Class 07/A - See Notes)	5/1/2019	11 5 11 5	\$41.82	\$29.95	\$71.77
Operators (Highway, Class 07/A - See Notes)	5/1/2020		\$45.23	\$28.94	\$74.17
Operators (Highway, Class 07/A - See Notes)	5/1/2021	in that end of the	\$47.08	\$29.49	\$76.57
Operators (Highway, Class 07/B - See Notes)	5/1/2016		\$37.17	\$25.57	\$62.74
Operators (Highway, Class 07/B - See Notes)	5/1/2017		\$38.25	\$26.89	\$65.14
Operators (Highway, Class 07/B - See Notes)	5/1/2018		\$40.10	\$27.44	\$67.54
Operators (Highway, Class 07/B - See Notes)	5/1/2019		\$40.41	\$29.53	\$69.94
Operators (Highway, Class 07/B - See Notes)	5/1/2020		\$43.81	\$28.53	\$72.34
Operators (Highway, Class 07/B - See Notes)	5/1/2021	[144 - 1 - 144	\$45.66	\$29.08	\$74.74
Painters Class 2 (see notes)	5/1/2020		\$31.53	\$20.71	\$52,24
Painters Class 3 (see notes)	5/1/2019		\$37.05	\$20.04	\$57.09
Painters Class 3 (see notes)	5/1/2020		\$37.63	\$20.71	\$58.34
Pile Driver Divers (Building, Heavy, Highway)	1/1/2017		\$49.13	\$17.95	\$67.08
Pile Driver Divers (Building, Heavy, Highway)	1/1/2020		\$53.10	\$19.70	\$72.80
Pile Driver Divers (Building, Heavy, Highway)	1/1/2021		\$54.75	\$20.10	\$74.85
Pile Driver Divers (Building, Heavy, Highway)	1/1/2022		\$56.40	\$20.50	\$76.90
Piledrivers	1/1/2017		\$32.75	\$17.95	\$50.70
Piledrivers	1/1/2018		\$33.55	\$18.55	\$52.10
Piledrivers Andrews Andrews Andrews	5/1/2018		\$30.75	\$15.96	\$46.71
Piledrivers	1/1/2019		\$34.30	\$19.30	\$53.60
Piledrivers	5/1/2019	• • • •	\$31.51	\$16.55	\$48.06
Piledrivers	5/1/2020		\$32.22	\$17.19	\$49.41
Piledrivers	5/1/2021		\$33.12	\$17.74	\$50.86
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2017		\$40.98	\$32.53	\$73.51
Truckdriver class 1(see notes)	5/1/2016	***************************************	\$33.57	\$0,00	\$33.57
Truckdriver class 1(see notes)	5/1/2017		\$34.47	\$0.00	\$34,47
Truckdriver class 1(see notes)	5/1/2018		\$35.32	\$0.00	\$35.32
Truckdriver class 1(see notes)	5/1/2019		\$36.12	\$0,00	\$36.12
Truckdriver class 2 (see notes)	5/1/2016		\$33.64	\$0.00	\$33.64
Truckdriver class 2 (see notes)	5/1/2017		\$34.54	\$0.00	\$34.54
Truckdriver class 2 (see notes)	5/1/2018	e e a village de	\$35.39	\$0.00	\$35.39

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 21-02841 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Truckdriver class 2 (see notes)	5/1/2019		\$36.19	\$0.00	\$36.19
Truckdriver class 3 (see notes)	5/1/2016	34.4.5.1	\$34.13	\$0.00	\$34.13
Truckdriver class 3 (see notes)	5/1/2017		\$35.03	\$0.00	\$35.03
Truckdriver class 3 (see notes)	5/1/2018		\$35.88	\$0.00	\$35.88
Truckdriver class 3 (see notes)	5/1/2019		\$36.68	\$0.00	\$36.68

ATTACHMENT 3 - Payment Bond

PAYMENT BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address):	SURETY (Name and Address of Principal Place of Bu	sinces):
OWNER (Name and Address):		
CONTRACT		
Date:		
Amount:		
Description (Name and Location):		
BOND		
Bond Number:		
Date (Not earlier than Contract Date):		
Amount:		
Modifications to this Bond Form:		
Surety and Contractor, intending to be legally bound hereby this Payment Bond to be duly executed on its behalf by its at CONTRACTOR AS PRINCIPAL Company:	s, subject to the terms printed on the reverse side hereof, athorized officer, agent, or representative. SURETY	do each caus
· ·		
Signature: (Seal)		(C b)
Name and Title:	Surety's Name and Corporate Seal	(Seal)
	By:	
	Signature and Title	
(Space is provided below for signatures of additional parties, if required.)	(Attach Power of Attorney)	
	Attest:	
	Signature and Title	
CONTRACTOR AS PRINCIPAL	CITY TO THE PARTY OF	
Company:	SURETY	
Signature: (Seal)		<i>(</i> 0 . t)
Name and Title:	Surety's Name and Corporate Seal	(Seal)
	Ву:	
	Signature and Title	-
	(Attach Power of Attorney)	
	Attest:	
	Signature and Title:	
Herbert W.		
IJCDC No. C-615 (2002 Edition)		
brightsily prepared through the joint efforts of the Surety Association of Ar Contractors of America, the American Institute of Architects, the American	merica, Englacem Jeint Controct Decements Committee, the Association Subcontractors Association	ted General
	remains remains and the Associated Specially (boirectors.
	885-0	

- Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use in the performance of the Contract, which is incorporated herein by reference.
- With respect to Owner, this obligation shall be null and void if Contractor:
 Promptly makes payment, directly or indirectly, for all sums due Claimants, and
 - 2.2. Defends, Indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging non payment by Contractor by any person or entity who furnished fabor, materials, or equipment for use in the performance of the Contract, provided Owner has primptly notified Contractor and Surety (at the addresses described in Paragraph 12) of any claims, demands, liens, or suits and tendered defense of such claims, demands, liens, or suits to Contractor and Surety, and provided there is no Owner Default.
- With respect to Claimonts, this obligation shall be null and void if Contractor promptly makes payment, directly or indirectly, for all sums due.
- 4. Surety shall have no obligation to Claimants under this Bond until:
 - 4.1. Claiments who are employed by or have a direct contract with Contractor have given notice to Surety (at the addresses described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is being made under this Bond and, with substantial accuracy, the amount of the claim.
- 4.2. Claimants who do not have a direct contract with Contractor:
 - Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 90 days after having last performed labor or last furnished materials or equipment included in the claim stating, with substantial accuracy, the amount of the claim and the name of the party to whom the materials or equipment were furnished or supplied, or for whom the labor was done or performed; and
 - Have either received a rejection in whole or in part from Contractor, or not received within 30 days of furnishing the above notice any communication from Contractor by which Contractor had indicated the claim will be paid directly or indirectly, and
 - 3. Not having been paid within the above 30 days, have sent a written notice to Surety and sent a copy, or notice thereof, to Owner, stating that a claim is being made under this Bond and enclosing a copy of the previous written notice furnished to Contractor.
- If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is sufficient compliance.
- When a Ctalmant has satisfied the conditions of Paragraph 4, the Surety shall promptly and at Surety's expense take the following actions:
 - 6.1. Send an answer to that Claimant, with a copy to Owner, within 45 days after receipt of the claim, stating the amounts that are undisputed and the basis for challenging any amounts that are disputed.
 - 6.2. Pay or errange for payment of any undisputed amounts.
- Surety's total obligation shall not exceed the amount of this Bond, and the
 amount of this Bond shall be credited for any payments made in good faith by
 Surety.

- 8. Antounts owed by Owner to Contractor under the Contract shall be used for the performance of the Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner accepting this Bond, they agree that all funds earned by Contractor in the performance of the Contract are dedicated to satisfy obligations of Contractor and Surety under this Bond, subject to Owner's priority to use the funds for the completion of the Work.
- 9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated to the Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or otherwise have obligations to Claimants under this Bond.
- Surety hereby waives notice of any change, including changes of time, to the Contract or to related Subcontracts, purchase orders and other obligations.
- 11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one year from the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3, or (2) on which the last labor or service was performed by snyone or the last materials or egulpment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.
- 12. Notice to Suraty, Owner, or Contractor shall be malled or delivered to the addresses shown on the signature page. Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be sufficient compliance as of the date received at the address shown on the signature page.
- 13. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed incorporated herein. The intent is that this Bond shall be construed as a statutory Bond and not as a common law bond.
- 14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Commeter shall promptly furnish a copy of this Bond or shall permit a copy to be made.

15. DEFINITIONS

- 15.1. Claimant: An individual or entity having a direct contract with Contractor, or with a first-tier subcontractor of Contractor, to furnish labor, materials, or equipment for use in the performance of the Contract. The intent of this Bond shall be to include without limitation in the terms "labor, materials or equipment" that part of water, gas, power, light, heat, oil, gasoline, telephone service, or rental equipment used in the Contract, architectural and engineering services required for performance of the Work of Contractor and Contractor's Subcontractors, and all other items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials, or equipment were furnished.
- 15.2. Contract: The agreement between Owner and Contractor identified on the signature page, including all Contract Documents and changes thereto.
- 15.3. Owner Default: Failure of Owner, which has neither been remedied nor waived, to pay Contractor as required by the Contract or to perform and complete or comply with the other terms thereof.

POR INFORMATION ONLY -	Nizma, Address and Telephon
Serely Agency or Broker:	
Gertin's Representation tourism	

ATTACHMENT 4 – PA DEP Emergency Permit (Pending)

ATTACHMENT A – Affirmative Action Certification	

Attachment A. Affirmative Action Certification

During the term of this contract, Bidder agrees as follows:

- (1) Bidder shall not discriminate against any employee, applicant for employment, independent contractor or any other person because of race, color, religious creed, ancestry, national origin, age, sex or handicap. Bidder shall take affirmative action to insure that applicants are employed, and that employees or agents are treated during employment, without regard to their race, color, religious creed, ancestry, national origin, age, sex or handicap. Such affirmative action shall include, but is not limited to the following: employment, upgrading, demotion or transfer; recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training. Bidder shall post in conspicuous places, available to employees, agents, applicants for employment, and other persons, a notice to be provided by the contracting agency setting forth the provision of this affirmative action certification.
- (2) Bidder shall, in advertisements or requests for employment placed by it or on its behalf, state all qualified applicants will received consideration for employment without regard to race, color, religious creed, ancestry, national origin, age, sex or handicap.
- (3) Bidder shall send each labor union or workers' representative with which it has a collective bargaining agreement to other contract or understanding, a notice advising said labor union or worker's representative of its commitment to this affirmative action certification. Similar notice shall be sent to every other source of recruitment regularly utilized by bidder.
- (4) It shall be no defense to a finding of noncompliance with this affirmative action certification that bidder has delegated some of its employment practices to any union, training program, or other source of recruitment which prevents it from meeting its obligations. However, if the evidence indicates that the bidder was not on notice of the third-party discrimination or made a good faith effort to correct it, such a factor shall be considered in mitigation in determining appropriate sanctions.
- (5) Where the practices of a union or of any training program or other source of recruitment will result in the exclusion of minority group persons, so bidder will be unable to meet its obligations under this affirmative action certification, bidder shall then employ and fill vacancies through other affirmative action employment procedures.
- (6) Bidder shall comply with all state and federal laws prohibiting discrimination in hiring or employment opportunities. In the event of bidder's

noncompliance with affirmative action certification of this contract or with any such laws, this contract may be terminated or suspended, in whole or in part, and bidder may be declared temporarily ineligible for further City of Scranton contracts, and other sanctions may be imposed and remedies invoked.

- (7) Bidder shall furnish all necessary employment documents and records to, and permit access to its books, records, and accounts by, the City of Scranton Department of Business Administration, for purposes of investigation to ascertain Compliance with the provision of this certification. If bidder does not possess documents or records reflecting the necessary information requested, it shall furnish such information on reporting forms supplied by the City of Scranton Department of Business Administration.
- (8) Bidder shall actively recruit minority subcontractors or subcontractors with substantial minority representation among their employees.
- (9) Bidder shall include the provisions of this affirmative action certification in every subcontract, so that such provisions will be binding upon each subcontractor.
- (10) Bidder's obligations under this clause are limited to the bidder's facilities within Pennsylvania, or where the contract id for purchase of goods manufactured outside of Pennsylvania, the facilities at which such goods are actually produces.

DATE:	 	
(Name of Bidder)		
BY		
TITLE		


ATTACHMENT B – Certificate of Non-Segregated Facilities

Attachment B. Certificate of Non-Segregated Facilities

The bidder certifies that he does not maintain or provide for his employees and segregated facilities at any of his establishments, and that he does not permit his employees to perform their services at any location under his control where segregated facilities are maintained. The Bidder certifies further that he will not maintain or provide for his employees any segregated facilities at any of his establishments, and that he does not permit his employees to perform their services at any location under his control where segregated facilities are maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal opportunity clause in any contract resulting from acceptance of his bid. As used in this certification, the term "segregated Facilities," means any waiting rooms, work areas, restrooms and washrooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing directive or are in fact segregated on the basis of race, color, religion, or national origin, because of habit, local custom, or otherwise. The Bidder agrees that (except where he has obtained identical certifications from proposal sub-contractors for specific time periods) he will obtain identical certifications from proposed sub-contractors prior to the award of sub-contracts exceeding \$10,000 which are not exempt from the provisions of the Equal Opportunity clause, and that he will retain such certification in his files.

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. §1001.

(Name of Bidder)	
RV	
BY	
TITLE	



Attachment C. Non-Collusion Affidavit of Prime Bidder

STATE OF	
COUNTY OF	
first duly sworn, depos	es and says that:
1. He is	
	(Owner, partner, officer, representative or agent)
of	, the Bidder that has
submitted the bid:	

- 2. He is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid;
- 3. Such Bid is genuine and is not a collusive or sham Bid;
- 4. Neither the said Bidder nor any of its officers, partners, owners, agents, Representatives, employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or indirectly with any other Bidder, firm or person to submit a collusive or sham Bid in connection with the Contract for which the attached Bid has been submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or collision or communication or conference with any other Bidder, or to Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the City of Scranton (Local Public Agency) or any person interested in the proposed Contract; and;
- 5. The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part of the bidder or any of its agents, representatives, owners, employees or parties in interest, including this affiant.

Non-Collusion Affidavit Signature Page	
	Signed

(TTTLE)	
SUBSCRIBED AND SWORN TO BEFORE ME	
THIS DAY OF	
	·
(TITLE)	
MY COMMISION EXPIRES	

ATTACHMENT D – Disclosures of Current Contractors

D. Disclosures by Current Contractors

List of Municipal Officials

Mayor of Scranton
Scranton City Councilpersons
Scranton Controller
Scranton Tax Collector

- 1. Provide the names and titles of all individuals providing professional services to the City including advisors and subcontractors, if any. After each name, please provide the responsibilities of that person with regard to the professional services provided to the City of Scianton.
- List the names of any of the above individuals who are cuttent or former officials or employees of the City of Scranton and their position;
- List the names of any of the above individuals who has been a registered federal or state lobbyist and the date of the most recent renewal/registration.
- 2. Since January 1, 2015, have any of the individuals identified in paragraph two above been employed by the City of Scranton. If yes, please identify the individual by his/her name and position with the City of Scranton and dates of employment.
- 3. Since January 1, 2015, has the Contractor employed paid compensation to a third party intermediaty, agent, or lobbyist to directly or indirectly communicate with any individual on the list of municipal officials in connection with any transaction or investment involving the Contractor and the City of Scranton. This question does not apply to any officer or employee of the Contractor who is acting within the scope of the Contractor's standard professional duties on behalf of the Contractor including the actual provision of legal, accounting, engineering, real estate, or other professional advice, services or assistance pursuant to its professional services contract with the City of Scranton.
- 4. Since January 1, 2015 has any agent, officer, director, or employee of the Contractor solicited a third party to make a political contribution to any municipal official or candidate for municipal office in the City of Scranton or to the political party or political committee for whom the solicitation was made. If yes, please identify the agent, officer, director, or employee who made the solicitation; the individual or individuals who were solicited, and the municipal officers, candidates, political party, or political committee for whom the solicitation was made.
- 5. Since January 1, 2015, has the contractor, officer, director, executive-level employee, or owner of at least five percent (5%) of the company made any contribution to a municipal official or candidate for municipal office in the City of Scianton. If yes, please identify the recipient, the amount, and the date of the contribution.
- 6. Does the Contractor have a direct financial, commercial, or business relationships with any individual on the List of Municipal Officials. With regard to every municipal official for which the answer is yes, identify that individual and provide a detailed written description of that relationship.
- 7. Since January 1, 2015, has the Contractor, officer, director, executive-level employee, or owner of at least five percent (5%) of the company conferred any gift of more than nominal value to any

}


individual on the list of Municipal Officials. A gift includes money, services, loans, travel, and entertainment, at value or discounted value. With regard to every municipal official for which the answer is yes, identify the recipient, the gift, and the date it was conferred.

- 8. Regarding the provision of professional services to the City of Scranton, are you aware of any conflicts of interest, whether apparent, potential, or actual, with respect to any officer, director, or employee of the Contractor and officials or employees of the City of Scranton. If yes, please provide a detailed written explanation of the circumstances which you believe provide a basis to conclude that an apparent, potential, or actual conflict of interest may exist.
- 9. Please provide the name(s) and person(s) completing this form. One of the individuals identified by the Contractor in paragraph two must participate in completing this form and must sign the verification statement below.

VERIFICATION	
I,, hereby state t	that I am the owner of
	and that I am authorized to make this
verification.	*
Scranton are true and correct to the	in for entities providing professional services to the City of e best of my knowledge, information, and belief. I understand le subject to penalties of 18 P.A.C.S section 4904 relating to
C: J.	Date'


Location Maps & Site Plans

LOCATION MAP





MEADOW BROOK (259338) SITE #7 FEMA CATEGORY "A" DEBRIS REMOVAL SCRANTON, PA











1. ALL SIZIMENT AND/OR ROOK BEPOSTS WITHAN THE 12 FOOT CHECKET DO LINEAT SHALL BE COMPLETEN. BROMED SEE SPECIFIC OF WITHS FLAM. NO REMOVE, WICH SEY OR BE DONE SPECIFIC OF WITHS FLAM. NO REMOVE, WICHOCAURSE BEYOND THE GISCAMORE RIO OF THE CALUETT.

1000 Dunham Drive, Sulte B Dunmord, PA 18512 570-342-3101

labellape.com

J. THE EMSTING VECETATION AND THEES LOCATED ALONG THE STREAM BANKS AT THE PROLECT LOCATION SMALL BE PROTECTED AND MAINTAINED TO ALL PRACTICABLE EXTENT, 2. The Enstitute channel bed within the area of debris Francial same, not be craced flat and a low flow Channel Shall be presented or provided.

A, ANY JAPILDELE N-STREAM WARK RESTRICTION THAT STREAM OF MACHINGHAND OF STREAM OF STREAM STREAM OF STREAM WEN

FEMA DEBRIS REMOVAL PROJECT

S. THE PROJECT STE CENERAL AREA CONTAINS RIVERINE WETLANDS AS PER RECENT NWI KAPPING.

G. THE PROJECT SITE IS LOCATED WITHIN A RECULATORY CONO TOTAL GRACIAL THOOD MAKEN AREA TO SOME ACT A FEAT FLOOD MAY NUMBER ASSECTION. THE BASE FLOOD THEATHER WITHIN THE PROJECT AREA RANGES FROM TOT TO THOUSE.

EARTHWORK WITHIN STREAM CHANNEL MOJES, (AS, PER, PP., 42, OF, THE PA, EAS, MANUAL ..., 2012).

CHARLES POSSEZ. ALL SOLS PRANSES UN MELLON DE CONTROL D

R. ANY HOLOGRAPHER DROWNINGS SHOULD BE DONE THROUGH TO O'C BROWN WEBFERS PROSSELE UNESSES THE WRILLIA BELLOWED.

TO O'C BROWN WEBFERS PROSSELE UN ALLESS THE WRILLIA BELLOWED.

SENDING, ACCOUNTED THE OWNER AND THE OWNER, A TRIBLEDAMY OFFICE THE OWNER, A TRIBLEDAMY OFFICE THE OWNER AND THE OWNER, AND THE OW

340 NORTH WASHINGTON ROAD SCRANTON, PA 18503 CITY OF SCRANTON

> 8. ALL EXCAVATED MATERIALS SHALL BE IMMEDIATELY REMOVED TO A DISPOSAL SITE HAVING AN APPROVED EAS PLAN. 10, ANY WATER PUMPED FROM EXCAVATED AREAS MUST BE PLITERED PRIOR TO DISCHARGING INTO SUIFFACE WATERS.

II. SUITABLE PROTECTION MUST BE PROVIDED FOR THE STREAM CHANNEL FROM ANY DISTURBED AREAS THAT HAVE NOT YET ACHIEVED STABILIZATION.

MEADOW BROOK - 259338

CALL BEFORE YOU DIG!
POWERING IN MAKE A MORNING IN MAKE AND IN THE PENNSYLVANIA ONE CALL
CITY OF SCRANTON
SERAL NUMBER, 20210352098
DATE: 02-04-2021

CONTRACTOR MUST VERIFY LOCATION AND DEPTH OF ALL UNDERGROUND LITILITIES PER ACT 187. CALL 1-800-242-1778. *ALL WIDERGROUND UPLITY FABILITIES
STORM OF PERMS ARE APPROBATE
FA CHILL TICKNING COMPETERES
AND ACCURACY OF LOCATION AND DEPT
OF INDICATION OF THE APPROPRIATE AND THE PERMS OF THE APPROPRIATE AND THE PERMS OF THE APPROPRIATE AND THE CHARACTERS OF THE APPROPRIATE AND THE CHARACTERS AND THE CHARACT

CONSTRUCTION 2/19/2621

2182335 ACB QL0

SITE/E&S PLAN

STANDARD FAS PLAN NOTES

1, ALE EARTH DISTURBANCES, INCLIDING CLEARING, AND GRUBBING AS WELL, AS CUTS, AND FILLS SHALL BE DONE IN ACCORDANCE. WITH THE APPROACH EAST PAIN, A TOPORTY OF THE ANDERFORD DEARWARD, STRAINEDS, ADDRESS AND DATE BY THE REVENEND ACCORDANCE AT THE RECEIVED AND ACCORDANCE AND THE RECEIVED AND ACCORDANCE AND A

L. A. LUSTY OAKS FROM TO STATEMEN ANY EARTH RESERVENCE, ATHERIES, MICKLINGE, LOGISHON, AND CHIBBING, THE CANNEY AND/OFF OFFICIALS SHALL HAVE ALL CHIBBING, THE CANNEY AND OFFICIALS SHALL HAVE AND CHIBBING. THE CANNEY AND THE POST HAVE AND THE POST

3. AT LEAST 3 DAYS PRIOR TO STARMG ANY EARTH DISTURBANCE ACTIVIDES, OR EXPANDING INTO AN AREA PREVAULS Y LIMMARCED. PREPARTMANIA ONE GALL STSTEM, INC. SHALL BE NOTIFIED AT 1-800-242-1778 FOR THE LOCATION OF EXISTING UNDERGROUND UTILITIES.

4. ALE ENTHE DISTURBANCE, ACTIVITIES SHALL PROCESSO IN ACCIONANCE WITH THE SECUENCE RROWGED ON THE PLAN DRAWINGS. PRAYTINE PRINT BATA SECUENCE, AUST BE, APPROVED IN WRITING FROM THE LOCAL CONSERVATION DISTINCT OR RY THE DEPARTMENT OF DIPLACEMENTATION.

CLEARING CRISIONER, AND TROOK STRONG PARK.

CONSTRUCTION REQUEST. CONSERVE CLEARING CONSERVE STRONG ON AND CONSERVE AND STRONG OF THE CONSTRUCTION REQUEST. THE EAST STRONG CONSTRUCTION REQUEST. THE EAST STRONG CONSERVE CAN AND CONSERVE AND STRONG CONSERVE CAN AND CONSERVE AND STRONG CO G. ARLAS TO BE FILED ARE TO BE CLEARED, GRUDBED, AND STRIPPED OF TOPSOL TO REMOVE TREES, VEGETATION, ROOTS AND DTHEN DIRECTIONABLE MATERIAL.

7, AT NO TIME SHALL CONSTRUCTION VEHICLES RE ALLOWED TO BYTER AVELS OUTSOIT THE LIAIT OF DISTURBANCE BOUNDARIES STORM VEH PLAN MAYS. THESS AVEAS LUST BE CLEARLY MAYOGO AND FENCED OFF BEFORE CLEARING AND DIVURBENG POPENTIONS BEGIN.

A. DPS-SULGERD DRY THE EXPLANMENT OF VEHICLEN WALLE RETORNER DATA THE LECKNORING STORN ON THE PLAN MARGO IN THE ALKANY RECESSARY TO COMPLETE THE RISKS ROUNG OF ALL DOCKED WALCH THAN ARE ON BE WRITE THE THE STORY SHOWN OF ALL DOCKED WALCH THAN ARE ON BE WRITE THE THE STORY SHOWN ON THE PLAN DRAWKIES. STORYDE FIGURES SHALL WE SHAVE ON THE PLAN DRAWKIES. STORYDE FIGURES SHALL WE SHAVE OR TATTED.

S, MAEINTEV, VROM DECOVERNE, DWENESSEN, ORIGINATIONESS POESNER. THE POTENTIAL THIS ACCESSANTEN DECISION, MAEINT MALITION FOLKEN THE SE VROUNTS SHALL THE ACCESSANT SETS THE MANAZION THE THE TOTAL THE THE THE POTENTIAL FIRE DEPAYSHED, SEARCH FOLKEN AND TOTAL THE COSA CONSERVED HERE THE FOR THE REGINAL OFTER OF THE

10. WASTE MATERIALS FOR THIS SITE WILL INCLIDE CLEARED VEGETATION, EXCESS SOIL AND STONE.

11. ALI BUIDNO LINTBALS, AND WASTES SHALL BE FRONDED FROM THE SITE AND RECTICIOD ON DISPOSED OF IN ACCORDANCE WITH THE TOTAL TOTAL ON BEING THE CONTINGENT SOUTH, AND SOUTH IT, FOR A DISPOSED BEING MATERIAL SHALL SHALL SHALLS SHALL BE BURGED, BURG 11, THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ANY MATERIAL BROUGHT ON STE IS CAEM PILL. FORM PR-201 MUST BE RETAINED BY THE ROPESTON DAMES FOR ANY TELL MATERIED BY A SPILL OR RELEASE OF A REGULATED SUBSTANCE BUT OALLFYNO AS CALM PILL DUE TO AMACTROAL TESTING. 12. ALL OFF-SIT WASTE AND BORROW AREAS MUST HAVE AN EAS PLAN APPROVED BY THE LIGOAL COMSENATION DISTRICT OR THE DEPARTMENT PULLY MPLEARATED PRIOR TO BEING ACTIVATED.

14, all pumping of hater from any work areas shall be done according to the procedure described in this plan, over Undertinged vecetated areas.

IS UME, HE STREAMING ALL ENGOIN AND SEXUANT BARS SALL ALWITAKING PROPERTY. MANTENANCE SALL INCLUDES MESCALLED STREAM AND THE TOTAL AND THE TOT

16. A LOS SHOWNG DATES THAT EAS BUPS NEDE INSPICTED AS WELL AS ARY DEPICIPACIES FOUND AND THE DATE THEY MERE CORRECTIONS SKALL BE MAINTAINED ON THE STIF, AND BE MADE AVAILABLE TO REDILATORY ACROSY OFFICIALS AT THE TIME OF THYSECTION,

17. SEDIMENT TRACKED ONTO ANY PUBLIC ROADWAY OR SOCKWLK SYALL BE RETURNED TO THE CONSTRUCTION SITE BY THE END OP THE WORK OR AND INSPERSION IN THE MANNER DECEMBED IN HIS TALK. IN MIC DASS SYALL THE SEDIMENT BE "MASHED, SHOREDE, ON SWEPT HITO ANY ROADSIE DITCH, STITING SWIFT, ON SHIPPARE MATTER.

18. ALL SEDIMENT REMOVED FROM BAPA SHALL BE HAULED OFF SITE TO AN AREA WITH AN APPROVED EAS PLAN.

HAY OR STRAW MULCH MUST BE APPLIED AT 3 TONS PER ACRE. 3

AREAS WINCH ARE TO BE TOPSOLED SHALL BE SCARPED TO A UNIVELAL DEPTH OF 3 TO 5 INCHES - 8 TO 12 INCHES ON PACED SIGN. PRINCIPLE OF ALL PACED OF LACEATORY OF ALL PACED SHALL AND ALL CHARGE OF TOPSOLL ALCE, PRINCIPLE OF SIGNIFICATION OF ALL PACED AND ALL CHARGE OF TOPSOLL.

LACE PRINCIP TO SEDING AND ALLCARIES, FILE OUTSINESS SHALL HAVE A MINIBLA OF 2 INCHES OF TOPSOLL. STRAW MULCH SHALL BE APPUED IN LONG STRANDS, NOT CHOPPED OR PINELY BROKEN. g

22. AL FILS SYAL E CAPACITO AS RECURD TO REDUCE BROSON, SUPPACE, SCTILDICHT, SUBSIDENCE OR OTHER RELATIO MACHINED TO SUPPORT BULINGS, STRUCTURES AND CONDUTS, FIRE SHALL BE CAPACITED IN ACCIDIONICE, WITH LIGHT OF COURS.

23. ALL EARTHEN FILLS SHALL BE PLACED IN COMPACTED LAYERS NOT TO EXCEED 9 INCHES IN THICKNESS.

TANDARD EAS PLAN NOTES (CONTINUED)

24, FIL MATERIALS SHALL BE TREE OF TROCEN PARTICLES, BRUSH, ROOTS, SOO, OR OTHER PRESENCE OF STREET OF TREE OF STREET SHALLS THAT WOULD INTERPRESE WITH OR PRESENCE TOONSTRUCTION OF SATISFACTION FILLS. 25. Frozen Materials or soft, muchy, or highly compressible materials shall not be independanted into files.

27. SEPS OR SPRINGS EMOCURITRED DURING CONSTRUCTION SHALL BE HANDLED IN ADDOMENCY WIT THE STANDARD AND SPECIFICATION FOR SUBSIDIFIACE DRAIN OR OTHER POPPIONED METHOD. 28, FIL, SHALL NOT BE PLACED ON SATURATED OR FROZEN SURFACES.

22. ALI GAMED AREAS SIALL BE PERBANDITA STABLIZIO BANEDIATELY UPON REJOGNA PRINCE GALCE COL SZOPES IN ROPINETRI HERDROX ANS ROCKY AND THE VECTATEL, REEDED AREAS WINNER DO REST OR A SURPACE WATER, BY AS DEPONAE VECTATEL, REEDED AREAS WINNER DO REST ON A SURPACE AND AND THE PLAN DENANCEED AGGOMENT TO THE STANDARDS OF THIS PLAN.

EMERICATE VERO DEVELO TOTAL DESCRIPTION OF A REAL OF STREAMS OF THE PROCESS. IN A REAL OF STREAMS OF THE PROCESS. IN A REAL STREAMS OF THE PROCESS. IN A REAL STREAMS WELL OF PROTECTING ELECTRONIC OF THE PAPEL OF STREAMS OF STREAMS

30. PERMANENT STRUKTANNEN SI DETRIED, AS A HANGUL HUNGTA, PERMANIA, TOX STRUKTANE COMES RO OTHER PERMANENT NON-YESSTAME COVER WITH A DENSITY SEPTICIAT TO RESIST ACCESSATION DENSISON, OUT AND ILLI SLOPES SHALL BE DAPABLE OF SEPTICIATION FALLIER DUE TO SLAMPING, SURING, OR OTHER MONEDISTS.

22, IPON COMPLETON OF ALL DARTH DISTINGANCE ACTIVITIES AND PEDIAMENT STABLEZATON OF LAL ISTURBED AREAS. THE OWNER NALL CONTACT THE LOLD, COMBENATION DAYL CONTACT THE LOLD, COMBENATION DISTINCT STABLE CONTACT THE LOLD, COMBENATION DISTINCT FOR N. M. NEPETIDA PRIOR TO REJUGAL/CINNARSON OF THE LOLD BUS. 31, EAG BUPS SHALL RELAIN PINCTIONAL AS SUCH UNTL ALL AREAS TRIGUTARY TO THEA ARE PERLAMBRILLY STABLESED BY UNIT, THEY ARE REPLACED BY ANOTHER BUP APPROVED BY THE LOCAL CONSERVATION DISTINGT ON THE UPPARTMENT.

33. AFTR TRAL STE STABLZATION HAS BEEN ACHEVED, TOAPOARY BOOSON, AND SEDIMENT BON MATER ERROWSH OF CONNECTION TO POSTULATED TO CONSTRUCTION STORWING THE MATERIAL BE MANAZONED THE BASE SHALL BE STABLEST MATERIAL MACANIZAT. IN KRORT TO BESIZE AND STABLEST MACANIZAT. IN KRORT TO BESIZE AND STABLEST MAY OF CONFIDENCE WITH SHALL SHALL BESTROWLY, CONTRICATION OF CONFIDENCE MATERIAL SHALL BESTROWLY, CONFIDENCE MATERIAL MATERIAL SHARL SHALL BESTROWLY, CONFIDENCE MATERIAL BESTROWN, CONF

34. FALURE TO CORRECTLY NETALL ELG BURS, FALURE TO PROPENT SIZURONT—LAGEN (AUNOT) FROM LEAVANG PER CONSECUTION STATE OF SERVICES OF THE AURISTIC RESECUTION, CATERN TO SERVICE AULIDIS OF TASK BARES ANY PROSTICE IN AUGUSTANTIAL CHILL. ANGING CHILAND PROSTICES OF SERVICES OF THE PROSTICES OF THE PROSTICES OF THE PROSTICES OF THE PROSTICES OF THE THE CASAN STROMES SHAPE OF THE TOP OF THE PROSTICES OF THE THE CASAN STROMES SHAPE OF THE SERVICES OF THE THE CASAN STROMES SHAPE OF THE SERVICES OF THE THE SERVICES OF THE SERVICES

ASS. PARCENTES, DE LEUEZCOS PARCENTANTE TENNENCES RELLIDOS EN ENTOTE DE TONO MANAGORIO PROCESTO. PROCESTO PROCE

28. CLAN FILL NICLIDES SOIL, ROCK, STRNE, DREDGED HATTERIAL, USED ASPINALT, AND BROCK, OR CONCRUCTER FOR AND CONSTRUCTION, AND DEBLOOK, ANTENIES SENSOR FROM OTHER WASTE, AND IS RECOGNIZED AS SICH, "I DIES SYST MEDICE METHAL SOLOSIN IN OTHER WASTE, AND IS RECOGNIZED AS SICH," I DIES SYST MEDICE METHAL SOLOSIN IN OTHER SERVICES MEDICE METHAL SOLOSING STRUCTURES. AND METHAL SOLOSING STRUCTURES. AND METHAL SOLOSING STRUCTURES. AND METHAL SOLOSING STRUCTURES. AND METHAL SOLOSING STRUCTURES.

39. NO NATURALLY OCCURRING SECUCIOS FORMATIONS OR SON, CONDITIONS THAT MAY HAVE THE POTENTIAL TO CAUSE POLLITION DURING EARTH DISTURBANCE ACTIVITIES EXIST ON SITE. 37. APPLICANTS AND/SR OPERATORS MUST USE BAYROAMENTAL DUE DILIGENES TO ENISME FILL MATERIALS ASSOCIATED WITH THIS PROJECT GUALIPY AS CLEAN FILL. 38. NO INCREASE IN IMPERVIOUS AREA IS PROPOSED. THERETORE, NO THERMAL, IMPACTS ARE ANTOPATED FOR THE PROJECT.

2. THE PROJECT STE IS LOCATED WITHEN A REDULATORY FLOOD ZONE AS PER FEMA FLOOD MAP HINES 42889002180. 41. THE PROJECT STE GENERAL AREA CONTAINS RIVERINE WETLANDS AS PER RECENT NW MAPPING.

40, THE PROPOSED LIMIT OF DISTURBANCE FOR THIS PROJECT IS 0.40 ACRES.

AS USTED IN CAUPTER SIX, WATER CRAIMY STANDARDS, FROM THE DEPARTMENT OF ENVIRONMENTAL THE RECEDING WITES FAKERSEED AS THE LICKHANAN, RICK & MEJOON BROOK, WHICH CACKSTED AS DOD WHER FEREX, MENHORY REMES (ONE, MF) IN THE PROJECT

THE PROJECT AREA IS LOCATED IN A SECTION OF THE LACKWANIA MYOR WITH A NON-CLASS A MALL BE WILL THAT SHALL BE WILL THAT SHALL BE WILL BE WILL BE WELL FOR A MALL BE WELL BE WEL

DEPOYARY SERING.

LA MENG TO BE TRAPPORARY SEEDED SAMI, BE PREDAKED BY APPLYING DHE (!)

THE OF ARBOUTHAL GRADE LIMESTIME PER ACHE PLUS PSPILLIZES AT THE PART OF
SEEDED ACKEDIMENT OF THE POLUMENT SPIRED PARATION, THE SHE SPANL, BE
SEEDED ACKEDIMENT OF THE POLUMENT SPIRED SAMI, BE

LB,/ACRE 40 96 OATS 84 OATS, PLUS 20 ANNUAL, OR PERENIAL RYEGRASS 13,/ADR 25 25 35 LB./ACRE POR SPRING (LP TO JUNE 15):

() SPRING (LP TO JUNE 15):

() SPRING (LP TO JUNE 16):

() SPRING (LP TO JUNE 16):

() SPRING (LP SPRING (LP TO JUNE 16):

() SPRING (LP SPRING (LP TO JUNE 16):

() SPRING (LP SPRING (LP TO JUNE 16):

() ARCHAEL REGIONS (RP CO JUNE 16):

() WITHER WELT (LP TO JUNE 16):

() WITHER WELT (LP

ACTOS SEEDING, MUICH WITH HAY ON STRAW AT A RATE OF 3 TONG PTR WEEK STRAWS.

ANY SERVICE OF A SERECT TO A CONSTRUCTIVE TWO PROPERTY WILL

SEESS PROPERTY OF EXPRENSIONED TO A TRUNCHON'S CORD. THE DISTINSTON WEEK WILL BE MILLED WHY STRAW OF EXPLINATION AT A TRUNCHON'S TOWN OF THE DISTINSTON WEEK WILL BE MILLED WHY STRAW OF EXPLINATION AT A TRUNCHON AT A TRUNCHON AT A TRUNCHON A TRUNCH

ANCHOR MULCH WITH SPECIFIED MULCH BINDERS APPLIED AT THE FOLLOWING RATESS

— RECYCLED CELLULOSS PIBER. 720 POLNETS PER 1,000 SQLARE YARDS.
AND FIBER. 720 POLNOS SPET MONO STANKE YARDS.
NANOSPALINE DOLLSON. AT MANUFACTURETS RECOMMENDED NATE.
POLYMET, ACTUAL AT MANUFACTURETS RECOMMENDED NATE.
RECYCLED CELLULOSS FIBER, MASTORE. 70 POLNES PER 1,000 SQLARE YARDS.

AREA VAGO RERA MELH PRIMALALIZATA IN ACCORDENZE WIN THE MAUNTENTIENES YNAN-ANDRO SOLIZATION AND MULCH TACTIFIERS AND SYMPLETIC BRIGHTS TO ANGRE MULCH MUST CONTAIN NO SICLARMIS OR DILLTING AGENTS THAT ARE TOXIC TO PLANT OR ANSWAL LIFE.

LOGYMEGOR PLASTO. FRENT OR PLAPER NETS LLYY BE STAPLED OVER THE MILEN. ACCORDENS TO LANNEAUTHERY'S BECALABOLOGY. THE CHARGE OF THE MILEN STAPLED OVER THE CHARGE THE FOLYNER FULLOW) FOR THE FOLLOWING THESE OF APPLICATION.

SON-DRIVING SURFARE DUST CONTROL AND ENGEDN CONTROL APPLICATIONS OF ALL TYPES
 BOAR STREET, FOR ELLENKATING ANTIVOL, AND MAN MADE DUST, ERGSON, AND SEDWENT
 MADERIES FOR INTERESEEDING
 MADERIES FOR INTERESEEDING
 MADERIAL FOR THE PROPRISE BRINGE SURFACES WITH EMPHASIS FOR CONSTITUCION STEES
 ADM ALTERNATING TOWNER SPRINGE SURFACES WITH EMPHASIS FOR CONSTITUCION STEES
 ADM ALTERNATING TOWNER SPRINGE SURFACES WITH EMPHASIS FOR CONSTITUCION STEES
 ADM ALTERNATING TOWNER STREAMS
 ADM ALTERNATING TOWNER STREAMS
 ADM ALTERNATING TOWNER STREAMS

ANY AREA RECEIVED TO TO PROPARTY SECTION WHILE THE TOPS A PRINCIP TOWN ONE THAN FALL BE SECTION WHILE THE TOWN THE TOWN OF T

Supplied To Navi 11 - 1 - 100

Eagella Symmetry partnersh 1000 Dunham Brive, Suite 8 Dunmore, PA 18512 570-342-3101 FEMA Debris Removal PROJECT \dashv аре||арс.сет



SCRANTON CITY OF

© 2020 Lepeta Areactaira

340 NORTH WASHINGTON ROAD SCRANTON, PA 18503

MEADOW BROOK - 259338

PADEP & ALDE REVISIONS	ADMINIST ALI	2192335	ACB	DJO	CONSTRUCTION	2/19/2021	
	NU DUTF	PICLICI IRMDTR	Distraction	NORMED SP	Psafe falk	(MC) _E	CHOMIS HAMI

E&S NOTES & DETAILS

S

\$100

SSE, CHREATERINES AND LIAINIDORS CAN BE FOLKO FRIZE. "SOS, SUMPEY OF LACKWANKA, AND WYDARIO COUNTES. PRINKINKAN, TOEL DOSSOWYNEMS STANCE MINES STATES DEVELANTED OF UNCELTURE, 1862, 28.18 PE S. A SSE, AND FILE THE MOLINIOR HET PRISE OF SOS, AND FILE THE MOLINIOR HET PRISE OF THE SECOND HET STEP AND

Ur -- UPBAN LAND, (NOT HYDRIC) Do -- MINE DUMPS, (NOT HYDRIC) W -- WATER

DNSTE SOLL LINCTATIONS AND SOLUTIONS FOR CONSTRUCTION

1.) PLATENENT OF TOPSOIL FOR LANDSCAPING AND WIGHTATION ESTABLISHMENTS

RATHES ADMETATIONS CARDETERMINED CARDETERMINED DISTURBED ONSTE, SOLS U. De TOPSOL IS USD IN AREAS WERE YESTATION IS TO BE ESTABLISHED AND MANTANED. STATABLITY IS APECTED WARLY BY THE LOCK OF WORKING AND THE ABLITY TO SUPPORT PLANT LIFE. SLITABLE TOPSOL WATERLE, CAN BE DEPORTED FROM MOTHER SITE WITH AS APPROXED EACH FOR.

PUMP

2.) BOADELL, WATERALL

RATINGS CLAUTATIONS UNDETERMINED UNDETERMINED NATURBED ONSTE SOLS

AND THE SEQUENCE OF THE THE DESCRIPTION FOR THE SEGUENCE RECOLLED SECUENCE FEET SECUENCE AND THE SEGUENCE AN FOR SOLS WITH A POOR BATHIS OR THAT CONTAIN UNDESPABLE PROPERTIES FOR ROADFILL A SUTABLE SOLL CAN BE DAPORTED FROM ANOTHER SITE WITH AN APPROVED EAS PLAN.

all earth dysuppance activities spall proceso in accopoance with the follownd sequence. Each stace shall be completed before any followng stace is patiated. UPON TELPONARY GESSATION OF EARTH DISTURBANCE ACTIVITIES, OR ANY STACE OR PHACE, OF AN ACTIVITY WHORE A SECULION OF ENEMAL EXCENSION OF CHANTIST WILL SOCKED FURM, (1) DAYS, THE STE SMALL BE IMMEDIATELY STABLIZED BY FXLORIAG THE SEEDING PROCEDURES PROVIDE ON THE PLANS.

1. COKTACT THE LACKWANNA CONSERVATION DISTRICT AND /RR THE PA DEP, AND THE PA RISH & BOAT COMMISSION 72. HOURS BEFORE ANY EARTH DISTURBANCE ACTIVITIES SMALL BEON.

2. IMPLEMENT THE RECUIRED LIANTENANCE AND PROTECTION OF TRAFFIC CONTROL MEASURES.

A DEBING AN ARROWS PROBE OF OWN WATER AND FOR THE STREET BEING ROWS, AND RESTAURCH WITH THE THE STREET BEING S FOR EXAM, AND EXILATE SOME THE STREET BEING AND FOR STREET BEING BEING WITH THE STREET BEING AND THE STREET LOLD AND BOUR PAR BOCK CHRENITURED FORMACE NO ACCESS ROLD, AMEDICALY STRUTTOR FOR BRIBBER ACCESS ROLD AND STRUTTOR STRICK AND HETCH, ROCK CHRENITURE DITAMAC, ACCESS ROLD, AND DIRECT AND DISCUSSION AND DISCUSSION AND DISCUSSION AND THE ACCESS ROLD, AND DISCUSSION AND THE ACCESS ROLD, AND DISCUSSION AND THE ACCESS ROLD, AND DISCUSSION AND THE PLAN AND DISCUSSION AND THE PLAN AND DISCUSSION AND THE PLAN AND SETALAL DISCUSSION AND SETALAL DISCUSSION AND THE PLAN AND SETALAL DISCUSSION AND SETALAL DISCUSSION AND THE PLAN AND SETALAL DISCUSSION AND THE PLAN AND SETALAL

ROCK——

A REDOVE DEBSE OFFICET WHEN 124 CONCRETE PPER WITH A REDOLET OR SHALLAN SAVAL TOURHARD. THAN STEP DEBSE THE PERCH STATE OF THE DEBTS OF THE PERCH STATE OF THE DEBTS OF THE DE

8. STABILIZE ANY REJANNING DISTURBED AREAS TO BE VECETATED WITH SEED AND MULCH AS RECOURED.

PUMPED—> WATER FILTER BAG

7. HENOVE ZICHNENT FILIZR BAG, TEMPORARY COFFEDOAL AND BIPASS PULIP SYSTEM AND RE-ESTABLISM STREAM BAGE. FLOPF WITHIN THE WORK AREA.

8. ROCK CONSTRUCTION ENTRANCE, AND ACCESS ROAD TO REMAIN

9. Final Strabuzaton Shul, Re coredered to be acreded when seeded areas have, at hibitar, a uniform tex Perdinial Vegetative coach beavon coupport filter scoc,

PLOTS TO DG. SA's COSTOTT PL THE PROPERTY OF THE PROPERTY -

SECTION VIEW

	TABLE 4.1 - COMPOST SDCK FABRIC MINIMUM SPECIFICATIONS.	PRIC MINIMIN	SECUENTION	al	
RITE SOCK	MATERIAL TYPE	3 AICH THIS E	3 ML HDPE 5 ML HDPE	S MIL HDPE	12 S S S S S S S S S S S S S S S S S S S
	MATERIAL CHARACTERISTICS	PHOTO- DECRADABLE	PROTO- PROTO- DECRADABLE DEGRADABLE	BID- DEGRADABLE	PHOTO
	SOCK DIAMETERS	12,18"	12 18 24 32		12, 15
ì	MESH OPENING	3/8	9/6	3/8	3/3
	TENSILE STRENGTH		26 PS	28 PS	2
	ULTRAVIOLET STABILITY X ORIGINAL STRENGTH	23X AT	23% AT		1001
-	1000 He	1000 HB.	П	ĺ	800
\	TOTAL TOTAL TOTAL TOTAL	CAL POST	TWO-PIY SYSTEMS	S MUNICIPAL SIGN	3
			HDPE:	HDPE BIAXIAL NET	
\b_			NEWS.	CONTINUOUSLY WOUND	
(NOSON.	FUSION-WELDED JUNCTURES	SE SE
ON.	INNER CONTANNENT NETTING		3/4,	3/4" X 3/4" MAX. APERTURE	ERTURE
\ \			CANDA	COMPOSITE POLYPROPILENE F (WOVEN LAYER AND NOW—WO!	CENE P
			KECK	PERSONALLY FUSED VIA NE	<u> </u>

1005 AT 1000 HR.

	CONTINUOUSLY WOUND	
	FUSION-WELDED JUNCTURES	_
INNER CONTAINMENT NETTING	3/4" X 3/4" MAX. APERTURE SIZE	
	COMPOSITE POLYPROPILENE FABRIC	
	CHRUSH LAYER AND NON-WOVEN PLEEDS	
	MECHANICALLY FUSED WA NEEDLE PUNCH)	
DUTER FILTRATION MESH	3/18 NAX APERTURE SIZE	
SOCK FABRICS COMPOSED OF BU	SOCK FABRICS COMPOSED OF BURLAP MAY BE USED ON PROJECTS LASTING & MONTHS OR LESS.	
TABLE 4.2 - FILTER MEDIA SPECIFICATIONS.	"SKOLIVORS."	
CRICANIC MATTER CONTENT	251-1001 (DRY WEIGHT BASIS)	
ORGANIC PORTION	FIBROUS AND ELONGATED	
天	3.5-8.5	
MOISTURE, CONTENT	אַפֿפּ-אַמנ	
PARTICLE SIZE	SOM-SOM PASS THROUGH & SEVE	
SOLUBLE SALT CONCENTRATIONS	SOLUBLE SALT CONCENTRATIONS 5.0 dS/m (mmhos/cm) MAXIMUM	

PLACE IN DE

COMPOST FILTER SOCK N.T.S.

PLAN MEW

24's COMPUTE PLITTE SEC

CONTROL OF THE STANDARDS OF TABLE 4.1 W THE PUBPE STANDARDS OF TABLE 4.1 W THE PUBPE STANDARDS OF TABLE 4.1 W THE PUBPE STANDARDS OF TABLE 4.2 W THE PUBPE STANDARDS OF TABLE 5.2 W THE PUBPE STANDARD OF TABLE 5.2 W THE S

NOTE: Pump intake shall be maintained a sufficient distance from bottom to prevent sediment from entering the system. FIGURE 3.11 Temporary Cofferdam and Pump Bypass Around In-channel Work Areas

-INTAKE PIPE

STREAM


E Labella Poword by partnership

1000 Dunhom Drive, Suite B Dunmore, PA 18512 570-342-3101

labellape.com

STACKED SANDBAGS OPTION

PROJECT REMOVAL




TEMPORARY -DAM*

-PUMP

STANDARD CONSTRUCTION DETAIL #3-15 SANDBAG DIVERSION DAM OR COFFERDAM JERSEY BARRIER OPTION (FIG. 3.13)

व्यक्तिकार देववेश १८३८ ट




CULVERT ENERGY DISSIPATER

DISCHARGE -PIPE

CULVERT

340 NORTH WASHINGTON ROAD SCRANTON, PA 18503 CITY OF Scranton



PUMP DISCHARGE
--ENERGY DISSIPATER (R-6)
OR SECURELY
ANCHORED PLASTIC

MEADOW BROOK - 259338

ALL APPORT SHALL BE NEPTING AN ILLUST MODLY NO. ATTRE DURI SHIFF THAT AND THE THAT THE WHITE THAT A SHIP SHALL BE NEPTING SHALL BE NEPTING SHALL BE NEPTING SHALL BE NEST SET OF A SHALL S all entroy despeators skall be constructed to the dampideat skowa, texhibal mores ska Adjected as medesary to mater pecchang changed.


OPPLENE HEAVY DUTY
OPPLENE HULTI-FILAM

PUMP DISCHARGE ENERGY DISSIPATOR N.T.S.

E&S NOTES & DETAILS

CONSTRUCTION 2/19/2021 2102335 PG 98

(?)



ENAMES AND ALTER ALCONOMICS.
STAND AND ALTER ALCONOMICS.
STAND AND ALCONOMICS AND ALCONOMICS AND ALCONOMICS AND ALCONOMICS AND ALCONOMICS.
ALCONOMICS AND AL

_	_	,				
MINIMUM SIANDAKE	NV/67 09	205 UB	110 UB	250 PS	70%	SO SIEVE
STATE AND	ASTM 0-4884	ASTA D-4832	AST# 0-4833	ASTR 0-3788	ASTI4 D-4355	ASTM 0-4751
PROFESSIO	AVC, MDE MOTH STRENCTH	CRAB TENSILE	PUNCTURE	MULLEN BURST	UV RESISTANCE	AOS X RETAINED

- A STYREE LANG OF LOCESSING THE BAR WITH MACHINERY REQUINDS THE DISPOSAL, PURPOSESS SHEET BACKS THAT IT IS THE DISPOSAL OF LANG THE STATE OF THE STAT

PUMPED WATER FILTER BAG

EROSION CONTROL MATTING (RECPS) INSTALLATION DETAIL STORE STATEMENT OF PROCES, GLOSS, STOCK, AND GOASS, SLOPE, STOCK, AND GOASS, SLOPE, STOCK, AND GOASS, SLOPE, STOCK, AND GOASS, SLOPE, STOCK, AND STOCK OF STOCK, ST ERISEON, COURTING MATCHES SAILL BE APPLIED ACCORDING TO THE RATES IN THE PLAN DIAMEGRATING TO INSTALLING THE BLANKET. THE PLAN DIAMEGRATING TO INSTALLING THE BLANKET. OF SLOPE, MERCHET AT TOE OF SLOPE IN SMALLER PASHENA AS AT TOP PLAN VIEW -MOUNTABLE BERIZ (6" HIN.)* ID, MIN BOYDAYA EXCELLING 10 kilk

* MONITABLE BERN USED TO PROVIDE PROPER COVER FOR PIPE (WHEN APPLICABLE) ON CONSTRUCT TO LENGTH SHOWN FOR ACCESS ROAD ON THE PLAN.

ROCK CONSTRUCTION ENTRANCE & ACCESS ROAD

BONG CONTRIGUED REPROKE TO RETAIL TO GENOX CONSTRUCTION ENTRANCE. EXTEND RICKS OPER THE WORLD AND TO RESERVE THE OFFICE OF STREAMS.

FILL WITH TO PERSONAL PROME RELOVANT TO A SUTURE SEDIMENT RELOVAL. BUP PRIOR TO PERSONAL PROME SURVAL. BUP PRIOR TO SURVALIENCE OF PROME SURVAL BUP PRIOR TO SURVAL SURVAL BUP RESERVED OF PROME SURVAL BUP RESERVED AND PROPER PROPERTY OF SERVED AND PROPERTY PROPERTY FOR SIZE OF DITCH SURVAL SURVALD. PRE SALL BE SEED

MATERNARY

WAS CHORATOLING BUTANCE HIGHERS (17 OFFH TOTA, MANUAL) SHILL BE CONTANTA

WATER OF THE SERVICE ALL BE MATERIAL BE WATER

FOR THE PRINCE ALL BUILDINGS AND SHOULD SHOW A STORY SHILL BE RELYAND OF

BETTOMEN OF THE CONFIDENCE ALL SOURCETT, IF EXCELSIVE SHOULD SHOW

FOR THE PRINCE AND SHOW AND SHOULD SHOULD SHOULD SHOULD SHOW

FOR THE CHORDON SHOULD S

E Labella Powered by partnership 1000 Dunham Drive, Suite B Dunmore, PA 18512 570-342-3101

FEMA Debris Removal labellape.com

PROJECT

O 2020 Labella Associates

SCRANTON CITY OF

0

MEADOW BROOK - 259338

BARBO F ANATORNAMENT	51.5	
1, 26.7	100	(Curkhe
	ŀ	FCVERING

2/19/2021

12. BEGN AT THE TOP OF THE SLOFF BY ADDRIGNED THE RECORD IN A F DEEP A F WILE TROUGH WITH APPROADMENT IT IT IS HERE STREAMED BETWOOK THE ACCORD WITH A RESPONSIBILITY AROUND THE RECORD WITH A ROW OF STRAEMED STRAEMED THROUGH THE RECORD WITH A ROW OF STRAEMED AND STRAEMED THROUGH THE STREAMED AND ADDRIGHT THE RECORD WITH A R

A. FRL. THE RECES A) DOWN GO, B) HARDOWILLY ARRESS HE SLOPE. RECENTLY NELSON, WITH APPROVALITY DISK AGNIST THE SECURETY EXTENSION.

WHICH APPROVABILITY DISK AGNIST THE SECURITY STREAMS. ALL RECOS MIST THE SECURETY EXTENSION.

**ATTENUE CALL BY PACHOG STAPLES/STAKES IN APPROPRIATE LIGATIONS AS SHOWN IN THE STAPLE.

**ATTENUE CALL BY THE STAPLES/STAKES IN APPROPRIATE LIGATIONS AS SHOWN IN THE STAPLE.

S. CONSECUTING RECPS SPLICED DOWN THE SLOPE MUST BE END OVER END (SARKELE STYLE) WITH APPROXIMITE TO POSTURE. STAPLE THROUGH OKELAPPED MEE, APPROXIMITELY 12" APART ACROSS POTHER RECS'S WITH.

K. THE EDICES OF PARALLEL RECOS MUST BE STAPLED WITH APPROXIMATELY 2"—5" OVERLAP SPERIDING ON THE RECOS TYPE.

HIDTES.

THE TEST GEORGINOS, THE USE OF STAPLE ON STARE LENCTHS CREATER THAN 9" MAY BE RECESSARY TO PROPERLY SELLINE THE RECES.

THE TEST GEOSCH CONTROL MATTHES ARE TO BE USED ON ALL PROPERSED SLIPES GREATER THAN 3.1.

1. PREPARE SOL, BETORE INSTALING ROLLED EROSION CONTROL PRODUCTS (RECPS), INCLUDING ANY VECESSARY APPLICATION OF LINE, PERFILICER, AND SEED.

FOR SLOPES 2:1 OR GREATER N.T.S.

FOR BLANKETS WITH THE OPTIONAL NORTH AMERICAN OREDY DOT SYSTEM, PLACE STAPLES/STAKES THROUGH EACH OF THE GREEN COLORED DOTS.

1.7 STAPLES PER SQ. YO. 0

E&S NOTES & DETAILS

4